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BID PACKAGE

Center Street South Alley
2018 Streetscape Improvements

CONTRACT BETWEEN

VILLAGE OF GRAYSLAKE
AND

CffiCAGOLAND PAVING CONTRACTORS, INC.

FOR

CENTER STREET 50UTH ALLEY

2018 STREETSCAPE IMPROVEMENTS
In

consideration

South Seymour

of

the

mutual

promises

Avenue, Grayslake, Illinois

forth below, the Village

set

60030,

a

municipal

corporation

of
("

Grayslake, 10

Owner"),

and

CHICAGOLAND PAVING CONTRACTORS, INC., 225 TELSER ROAD, LAKE ZURICH, IL
60047,

an

Illinois Corporation (" Contractor"),

make

this Contract

as of

the 16'

of September, 2018,

and hereby agree as follows:
ARTICLE I
THE WORK
1. 1

Performance of the Work

Contractor shall, at its sole cost and expense, provide, perform, and complete all of the

following, all of which is herein referred to as the " Work":
A.

Labor, Equipment, Materials,

and

Supplies.

Provide, perfortn, and complete, in

the manner described and specified in this Contract, all necessary work, labor, services, transportation,
equipment,

materials,

apparatus,

machinery,

tools,

fuels,

gas,

electric,

water,

waste

disposal,

information, data, and other means and items necessary to accomplish the Project at the Work Site, both
as defined in Attachment A, in accordance with the specifications attached hereto as Attachment C.
B.

Permits.

Except as other vise provided in Attachment A, procure and furnish

all permits, licenses, and other governmental approvals and authorizations necessary in connection
therewith.

C.

Bonds and Insurance. Procure and furnish all Bonds and all certificates and

policies of insurance specified in this Contract.
D.

Taxes. Pay all applicable federal, state, and local taxes.

E.

Miscellaneous. Do all other things required of Contractor by this Contract,

including, without limitation, arranging for utility and other services needed for the Work and for testing,
including the installation of temporary utility lines, wiring, switches, fixtures, hoses, connections,
and meters, and providing sufficient sanitary conveniences and shelters to accommodate all workers
and all personnel of Owner engaged in the Work.
F.

ualit .

Provide, perform and complete all of the foregoing in a proper and

workmanlike manner, consistent with the highest standards of professional and construction practices

and in full compliance with, and as required by or pursuant to, this Contract, and with the greatest
economy, efficiency, and expedition consistent therewith, with only new, undamaged and first quality
equipment, materials, and supplies.
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G.

Engineer' s Interpretation. Engineer shall determine which provision or provisions

of this Contract Agreement and the Contract Documents best promotes or promote the overall
objectives, and best fulfill the intents and purposes, of this Contract, and such provision or provisions
shall govern. Such determination of Engineer shall be final.
1. 2

Commencement and Comuletion Dates
Contractor shall commence the Work not later than the" Commencement Date" set forth on

Attachment A and shall diligently and continuously prosecute the Work at such a rate as will allow the
Work to be fully provided, performed, and completed in full compliance with this Contract not later
Completion Date" set forth in Attachment A. The time of commencement, rate of progress,

than the "

and time of completion are referred to in this Contract as the" Contract Time."
1. 3

Required Submittals
A.

Submittals Required. Contractor shall submit to Owner all documents, data, and

information specifically required to be submitted by Contractor under this Contract and shall, in addition,
submit to Owner all such drawings, specifications, descriptive information, and engineering documents,
data, and information as may be required, or as may be requested by Owner, to show the details of the
Work, including a complete description of all equipment, materials, and supplies to be provided under
this Contract (" Required Submittals").

Such details shall include, but shall not be limited to, design

data, structural and operating features, principal dimensions, space required or provided, clearances
required or provided, type and brand of finish, and all similar matters, for all components of the Work.
B.

Number

and

Format.

Contractor shall provide three complete sets for each

Required Submittal. All Required Submittals,

inch

by

11 inch

paper.

except

drawings, shall be prepared on white 8- 1/ 2

Two blueline prints and one sepia transparency of each drawing shall be

by 11 inches, or less. All drawings
shall be clearly marked in the lower right-hand corner with the names of Owner and Contractor.

provided.

All

prints of

C.

drawings

Time

of

shall

be folded to 8- 1/ 2 inches

Submission

and

Owner' s Review.

All Required Submittals shall be

provided to Owner no later than the rime, if any, specified in this Contract for their submission or, if no
time for submission is specified, in sufficient time, in Owner's sole opinion, to permit Owner to

review the same prior to the commencement of the part of the Work to which they relate and prior to the
purchase of

any

equipment, materials, or supplies

that

they describe. Owner shall have the right to

require such corrections as may be necessary to make such submittals conform to this Contract. All such
submittals shall, after final processing and review with no exception noted by Owner, become a part of
this Contract. No Work related to any submittal shall be performed by Contractor until Owner has
completed review of such submittal with no exception noted. Owner's review and stamping of any

Required Submittal shall be for the sole purpose of examining the general management, design, and
details of the proposed Work, shall not relieve Contractor of the entire responsibility for the
performance of the Work in full compliance with, and as required by or pursuant to this Contract, and
shall not be regarded as any assumption of risk or liability by Owner.
D.

Contractor shall be responsible for any delay in the
Work due to delay in providing Required Submittals conforming to this Contract.
Responsibility for Delay.
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1. 4

Review and Interpretation of Contract Provisions

Contractor represents and warrants that it has carefully reviewed this Contract, including
all of its Attachments and the drawings identified in Attachment C, all of which are by this reference
incorporated into

and made a part of

this

Contract.

Contractor shall, at no increase in the Contract

Price, provide workmanship, equipment, materials, and supplies that fully conform to this Contract.
Whenever any equipment, materials or supplies are specified or described in this Contract by using the
name or other identifying feature of a proprietary product or the name or other identifying feature of a
particular manufacturer or vendor, the specific item mentioned shall be understood as establishing the
type, function and quality desired.
Other manufacturers' or vendors' products may be accepted,
provided that the products proposed are equivalent in substance and function to those named as

determined by Owner in its sole and absolute discretion.
Contractor shall promptly notify Owner of any discrepancy, error, omission, ambiguity, or
conflict among any of the provisions of this Contract before proceeding with any Work affected
thereby. If Contractor fails to give such notice to Owner, then the subsequent decision of Owner as to

which provision of this Contract shall govern shall be final, and any corrective work required shall not

entitle Contractor to any damages, to any compensation in excess of the Contract Price, or to any delay
or extension of the Contract Time.

When the equipment, materials, or supplies furnished by Contractor cannot be installed as
specified in this Contract, Contractor shall, without any increase in the Contract Price, make all
modifications required to properly install the equipment, materials, or supplies. Any such modification
shall be subject to the prior review and consent of Owner.
1. 5

Conditions at the Work Site; Record Drawings

Contractor represents and warrants that it has had a sufficient opportunity to conduct a

thorough investigation of the Work Site and the surrounding area and has completed such investigation
to

its

satisfaction.

Contractor shall have no claim for damages, for compensation in excess of the

Contract Price, or for a delay or extension of the Contract Time based upon conditions found at, or in the
vicinity of, the Work Site. When information pertaining to subsurface, underground or other concealed
conditions, soils analysis, borings, test pits, utility locations or conditions, buried structures, condition of
existing structures, and other investigations is or has been provided by Owner, or is or has been
otherwise made available to Contractor by Owner, such information is or has been provided or made
available solely for the convenience of Contractor and is not part of this Contract. Owner assumes no
responsibility whatever in respect to the sufficiency or accuracy of such information, and there is no
guaranty or warranty, either expressed or implied, that the conditions indicated are representative of
those existing throughout the Work or the Work Site, or that the conditions indicated are representative
of those existing at any particular location, or that the conditions indicated may not change, or that
unanticipated conditions may not be present.
Contractor shall be solely responsible for locating all existing underground installations by
prospecting no later than two workdays prior to any scheduled excavation or trenehing, whichever is
earlier.
within

Contractor shall check all dimensions, elevations, and quantities indicated in this Contract
the

same

time

period as set

forth

above

for prospecting

underground

installations.

Contractor

shall lay out the Work in accordance with this Contract and shall establish and maintain such locations,
lines and levels. Wherever pre- existing work is encountered, Contractor shall verify and be responsible
for dimensions and location of such pre- existing work.
Contractor shall notify Owner of any
discrepancy between the dimensions, elevations and quantities indicated in this Contract and the
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conditions of the Work Site or any other errors, omissions or discrepancies which Contractor may
discover

during

such

inspections.

Full instructions will be furnished by Owner should such error,

omission, or discrepancy be discovered, and Contractor shall carry out such instructions as if originally
specified and without any increase in Contract Price.
All Required Submittals shall be provided to Engineer no later than the time, if any,
specified in this Contract for their submission or, if no time for submission is specified, in sufficient time,

in Engineer' s sole opinion, to permit Engineer to review the same prior to the commencement of the part

of the Work to which they relate and prior to the purchase of any equipment, materials, or supplies that
they describe.
Engineer shall review all Required Submittals as soon as reasonably possible after their
submission and shall have the right to require resubmittal of, and such corrections in and additions to,

any or all Required Submittals as may be necessary to make the Required Submittals conform to this
Contract.

Contractor shall be responsible for any delay in the Work due to delay in providing
Required Submittals conforming to this Contract.

In the event more than two re- submittals of any

Required Submittal is necessary to make such Required Submittal conform to this Contract, Contractor
shall be charged the total cost incurred by Engineer for all subsequent reviews of Required
Submittals. If the amount due Contractor is not sufficient to cover such costs, Contractor shall reimburse
Owner for such costs upon demand.

Before Final Acceptance of the Work, Contractor shall submit to Owner two sets of

Drawings of Record, unless a greater number is specified elsewhere in this Contract, indicating all field
deviations.

1. 6

Technical Abilitv to Perform

Contractor represents and warrants that it is sufficiently experienced and competent, and
has the necessary capital, facilities, plant, organization, and staff, to provide, perform and complete the
Work in full compliance with, and as required by or pursuant to, this Contract.
1. 7

Financial Ability to Perform

Contractor represents and warrants that it is financially solvent, and Contractor has the
financial resources necessary to provide, perform and complete the Work in full compliance with, and
as required by or pursuant to, this Contract.
1. 8

Contractor' s Certification

Contractor certifies that all the facts and information submitted by Contractor in
connection with this Contract and its procurement are true and correct in all respects and, in particular,
the statements contained in Contractor' s Certification are true and correct.
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Time

Contractor represents and warrants that it is ready, willing, able and prepared to begin the
Work on the Commencement Date and that the Contract Time is sufficient time to permit completion of

the Work in full compliance with, and as required by or pursuant to, this Contract for the Contract
Price, all with due regard to all natural and man-made conditions that may affect the Work or the Work
Site and all difficulties, hindrances, and delays that may be incident to the Work. Contractor shall
promptly, continuously, diligently, vigorously, and systematically provide and perform the Work and all
component parts of the Work, within such time or times as may be set forth in this Contract.
1. 10

Safetv at the Work Site

Contractor shall be solely and completely responsible for providing and maintaining safe
conditions at the Work Site, including the safety of all persons and property during performance of the
Work. This requirement shall apply continuously and shall not be limited to normal working hours.
Contractor shall take all safety precautions as shall be necessary to comply with all applicable laws and
to prevent injury to persons and damage to property.
Contractor shall conduct all of its operations without interruption or interference with

vehicular and pedestrian traffic on public and private rights- of-way, unless it has obtained permits
therefor from the proper authorities. If any public or private right-of-way shall be rendered unsafe by
Contractor's operations, Contractor shall make such repairs or provide such temporary ways or guards
as shall be acceptable to the proper authorities.

1. 11

Cleanliness of the Work Site and Environs

Contractor shall keep the Work Site and adjacent areas clean at all times during
performance of the Work and shall remove and properly dispose of all waste and surplus materials from
the Work Site each workday in such a manner as may be necessary to conform to Law. Contractor shall
sweep and clean the Work Site, and shall remove from the Work Site all hoses, cables, extension cords

and similar materials, as may be necessary to leave the Work Site and adjacent areas in a clean and
orderly

condition at

the

end of each

workday.

If Contractor fails to comply with its obligations under

this Section, Owner shall have the right to perform, or to have performed, such obligations and to
withhold or recover the cost thereof from Contractor.
1. 12

Dama e to the Work, the Work Site, and Other Property

The Work and everything pertaining thereto shall be provided, performed, completed, and
maintained at the sole risk and cost of Contractor from the Commencement Date until Final Payment.

Contractor shall be fully responsible for the protection of all public and private property and all
Without limiting the foregoing, Contractor shall, at its own cost and expense, provide all
permanent and temporary shoring, anchoring and bracing required by the nature of the Work in order to
make all parts absolutely stable and rigid, even when such shoring, anchoring and bracing is not
persons.

explicitly specified, and support and protect all buildings, bridges, roadways, conduits, wires, water

pipes, gas pipes, sewers, pavements, curbs, sidewalks, fixtures and landscaping of all kinds and all other
public or private property that may be encountered or endangered in providing, performing and
completing the Work. Contractor shall have no claim against Owner because of any damage or loss to
the Work or to Contractor's equipment, materials, or supplies from any cause whatsoever, including
damage or loss due to simultaneous work by others. Contractor shall, promptly and without charge to
5

Owner, repair or replace, to the satisfaction of Owner, any damage done to, and any loss suffered by,
the Owner, the Work and any damage done to, and any loss suffered by, the Work Site or other property
as a result of the Work.
Notwithstanding any other provision of this Contract, Contractor's obligations
under this Section shall exist without regard to, and shall not be construed to be waived by, the
availability or unavailability of any insurance, either of Owner or Contractor, to indemnify, hold
hartnless, or reimburse Contractor for the cost of any repair or replacement work required by this
Section.
L13

Administration of the Work

Contractor shall have full and sole responsibility for administration of the Work.
Contractor' s field organization shall include fully qualified and adequate management, supervisory and
technical personnel to insure competent and expeditious handling of all matters related to the Work.
Contractor shall have full and sole responsibility for keeping all personnel, equipment, materials,
supplies, and other things required to provide, perform, and complete the Work within the designated
construction area limits of the Work Site and out of areas not designated for Contractor' s use. On all
other lands, Contractor shall have no rights unless it obtains them from the proper parties.

Owner shall have the authority to order Contractor to remove from the Work Site any of
Contractor' s employees or any Subcontractors' employees who fail to discharge responsibilities, refuse
to obey instructions, who are incompetent, abusive, threatening, or disorderly in their conduct, or who
otherwise fail to perform that part of the Work undertaken in a manner satisfactory to Owner. Any such
Person

so removed shall not

be

employed again on

the Work.

No adjustment in the Contract Price or

Contract Time shall be made as a result of such removal.
1. 14

Subcontractors and Suppliers
A.

Work

its

with

A
own

proval and

personnel

Use

and

of

Subcontractors

under

the

and

Suppliers. Contractor shall perform the

management,

supervision,

and control of its own

by Owner in writing. All subcontractors, suppliers, and
subcontracts used by Contractor shall be acceptable to, and approved in advance by, Owner. Owner's

organization

approval

unless

of

any

responsibility

and

otherwise

approved

subcontractor,

supplier,

for the

liability

compliance with, and as required

and subcontract shall not relieve Contractor of full
performance, and completion of the Work in full

provision,

by

or pursuant

to, this Contract.

All Work performed under any

subcontract shall be subject to all of the provisions of this Contract in the same manner as if performed
Contractor.

Every reference in this Contract to " Contractor" shall be deemed also to
Contractor. Every subcontract shall include a provision
binding the subcontractor or supplier to all provisions of this Contract.
by

employees of

refer

to

all

subcontractors

B.

and suppliers of

If any subcontractor or supplier fails
to perform the part of the Work undertaken by it in a manner satisfactory to Owner, Contractor shall
immediately upon notice from Owner terminate such subcontractor or supplier. Contractor shall have
Removal

of

Subcontractors

and

Suppliers.

no claim for damages, for compensation in excess of the Contract Price, or for a delay or extension of

the Contract Time as a result of any such termination.
C.

Subcontractors

and

Su

pliers.

Contractor

shall

be

responsible

for

all

Subcontractors and Suppliers and shall supervise and control all Subcontractors and Suppliers. All of
Contractor's agreements with Subcontractors and Suppliers shall be subject to the applicable terms and

conditions of this Contract. Contractor shall have the duty to coordinate all Subcontractors and

Suppliers so as to avoid hindrance or interference among them and to ensure that the Work will be
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completed in full compliance with, and as required by or pursuant to, this Contract and within the
Contract Time.
1. 15

Simultaneous Work Bv Others

Owner shall have the right to perform or have performed such other work as Owner may

desire in, about, or near the Work Site during the performance of the Work by Contractar. Contractor
shall make every reasonable effort to perform the Work in such manner as to enable both the Work and
such other work

to be

completed without

hindrance

or

interference from

each other.

Contractor shall

afford Owner and other contractor' s reasonable opportunity for the execution of such other work and
shall properly coordinate the Work with such other work.
1. 16

Occupancv Prior to Final Pavment

Owner shall have the right, at its election, to occupy, use, or place in service any part of
the Work prior to Final Payment.

Such occupancy, use, or placement in service shall be conducted in

such manner as not to damage any of the Work or to unreasonably interfere with the progress of the
Work. No such occupancy, use, or placement in service shall be construed as an acceptance of any of

the Work or a release or satisfaction of Contractor's duty to insure and protect the Work, nor shall it,
unless conducted in an unreasonable manner, be considered as an interference with Contractor's
provision, performance, or completion of the Work.

1. 17

Owner' s Right to Terminate or Suspend Work for Convenience
A.

Termination

or

Suspension for Convenience.

Owner shall have the right, for its

convenience, to terminate or suspend the Work in whole or in part at any time by written notice to
Contractor. Every such notice shall state the extent and effective date of such termination or suspension.
On such effective date, Contractor shall, as and to the extent directed, stop Work under this Contract,
cease all placement of further orders or subcontracts, terminate or suspend Work under existing orders

and subcontracts, cancel any outstanding orders or subcontracts that may be cancelled, and take any
action necessary to protect any property in its possession in which Owner has or may acquire any
interest and to dispose of such property in such manner as may be directed by Owner.
B.

Subsection 1. 15A

Payrnent for Completed Work.
above,

Owner

shall

In the event of any termination pursuant to
such direct costs, excluding overhead, as

pay Contractor ( 1)

Contractor shall have paid or incurred for all Work done in compliance with, and as required by or
pursuant to, this Contract up to the effective date of termination together with ten percent of such costs
for overhead and profit; and ( 2) such other costs pertaining to the Work, exclusive of overhead and
profit, as Contractor may have reasonably and necessarily incurred as the result of such termination.
Any such payment shall be offset by any prior payrnent or payments and shall be subject to Owner's
rights to withhold and deduct as provided in this Contract.
ARTICLE II

CHANGES AND DELAYS
2. 1

Changes

Owner shall have the right, by written order executed by Owner, to make changes in the
Contract, the Work, the Work Site,

and

the Contract Time (" Change Order").
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If any Change Order

causes an increase or decrease in the amount of the Work, an equitable adjustment in the Contract Price
Contract Time may be

All claims by Contractor for an equitable adjustment in either the
Contract Price or the Contract Time shall be made within two business days following receipt of such
Change Order, and shall, if not made prior to such time, be conclusively deemed to have been waived.
No decrease in the amount of the Work caused by any Change Order shall entitle Contractor to make
any claim for damages, anticipated profits, or other compensation. Any Change Order that authorizes or
necessitates an increase of fifty per cent or more in ( a) the original Contract Price or (b) the original
prices of any subcontractor under this Contract, shall be subject to bidding in the same manner as the
or

made.

original Contract or subcontract was bid.
2. 2

Delavs

Extensions for Unavoidable Delays.

For any delay that may result from causes that
could not be avoided or controlled by Contractor, Contractor shall, upon timely written application, be
entitled to issuance of a Change Order providing for an extension of the Contract Time for a period of
time equal to the delay resulting from such unavoidable cause. No extension of the Contract Time shall
be allowed for any other delay in completion of the Work.
No Compensation for Delays.

No payment, compensation, damages, or adjustment of any

kind, other than the extension of the Contract Time provided in Subsection 2.2A above, shall be made to,

or claimed by, Contractor because of hindrances or delays from any cause in the commencement,
prosecution, or completion of the Work, whether caused by Owner or any other party and whether
avoidable or unavoidable.

ARTICLE III

CONTRACTOR' S RESPONSIBILITY FOR DEFECTIVE WORK
3. 1

Inspection; Testing; Correction of Defects
A.

inspection

and

Inspection.

testing by

Owner

or

Until Final Payment, all parts of the Work shall be subject to
its designated

representatives.

Contractor shall furnish, at its own

expense, all reasonable access, assistance, and facilities required by Owner for such inspection and
testing.
B.

Re-inspection and re-testing of any Work may be ordered by
Owner at any time, and, if so ordered, any covered or closed Work shall be uncovered or opened by
Re- Inspection.

Contractor. If the Work is found to be in full compliance with this Contract, then Owner shall pay the

cost of uncovering, opening, re-inspecting, or re- testing, as the case may be. If such Work is not in full
compliance with this Contract, then Contractor shall pay such cost.
C.

Correction.

Until Final Payment, Contractor shall, promptly and without charge,

repair, correct, or replace all or any part of the Work that is defective, damaged, flawed, or unsuitable
or that in any way fails to conform strictly to the requirements of this Contract.
3. 2

Warrantv of Work
A.

Scope

of

Warrant

Contractor warrants that the Work and all of its components

shall be free from defects and flaws in design, workmanship, and materials; shall strictly conform to the
requirements of this Contract; and shall be fit, sufficient and suitable for the purposes expressed in, or
reasonably inferred from, this Contract.

The warranty herein expressed shall be in addition to any other
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warranties expressed in this Contract, or expressed or implied by law, which are hereby reserved unto
Owner.

B.

Length

of

Warranty;

Repairs; Extension

of

Warranty. Contractor shall, promptly

and without charge, correct any failure to fulfill the above warranty that may be discovered or develop
at any time within one year after Final Payment or such longer period as may be prescribed in
Attachment A or Attachment C to this Contract or by law. The above warranty shall be extended
automatically to cover all repaired and replacement parts and labor provided or performed under such
warranty and Contractor's obligation to correct Work shall be extended for a period of one year from
the date of such repair or replacement. The time period established in this Subsection 3. 2B relates only
to the specific obligation of Contractor to correct Work and shall not be construed to establish a period

of limitation with respect to other obligations that Contractor has under this Contract.
C.

Subcontractor

and

Sup

lier Warranties.

Whenever a subcontractor or supplier

is required to provide a guaranty or warranty, Contractor shall be solely responsible for obtaining said
guaranty or warranty in form satisfactory to Owner and assigning said warranty or guaranty to Owner.
Acceptance of any assigned warranties or guaranties by Owner shall be a precondition to Final
Payrnent and shall not relieve Contractor of any of its guaranty or warranty obligations under this
Contract.

3. 3

Owner' s Ri ht to Correct

damage,

If, within two business days after Owner gives Contractor notice of any defect,
flaw, unsuitability, nonconformity, or failure to meet warranty subject to correction by

Contractor pursuant to Section 3. 1 or Section 3. 2 of this Contract, Contractor neglects to make, or

undertake with due diligence to make, the necessary corrections, then Owner shall be entitled to make,
either with its own forces or with contract forces, the corrections and to recover from Contractor all

resulting costs, expenses, losses, or damages, including attorneys' fees and administrative expenses.
ARTICLE IV
FINANCIAL ASSURANCES

4. 1

Bonds

Contemporaneous with Contractor's execution of this Contract, Contractor shall provide a

Performance Bond and a Labor and Material Payment Bond, on forms provided by, or otherwise

acceptable to, Owner, from a surety company licensed to do business in the State of Illinois with a
general rating of A minus and a financial size category of Class X or better in Best's Insurance Guide,
each

in the

penal sum of

the Contract Price (" Bonds").

Contractor shall, at all times while providing,

performing, or completing the Work, including, without limitation, at all times while correcting any
failure to meet warranty pursuant to Section 3. 2 of this Contract, maintain and keep in force, at
Contractor's expense, the Bonds required hereunder.

4. 2

Insurance

Contemporaneous with Contractor's execution of this Contract, Contractor shall provide

certificates and, if requested by the Village, policies of insurance evidencing the minimum insurance
coverages

and

limits

set

forth in Attachment A ( if

not amended

in Attachment C).

For good cause

shown, Owner may extend the time for submission of the required certificates and policies of insurance
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upon such terms, and with such assurances of complete and prompt performance, as Owner may impose
in the exercise of its sole discretion, however the Work may not begin until such certificates and
policies are submitted. Such certificates and policies shall be in a form, and from companies, acceptable

to Owner and from companies with a general rating of A-minus, and a financial size category of Class X
or better, in Best' s Insurance Guide. Such policies shall name the Village as an additional insured and

cancellation notice recipient, including without limitation naming the Village as an additional insured.
Such insurance shall provide that no change, modification in, or cancellation of any insurance shall

become effective until the expiration of thirty ( 30) days after written notice thereof shall have been
given by the insurance company to Owner. In the event of any such cancellation or non- renewal,
Bidder shall provide, with the notice thereof, evidence of replacement insurance. In the event of any

change of or modification of coverage, Bidder shall notify Village within thirty( 30) days after Bidder
receives such notice from the Village. Contractor shall, at all times while providing, performing, or

completing the Work, including, without limitation, at all times while correcting any failure to meet
warranty pursuant to Section 3. 2 of this Contract, maintain and keep in force, at Contractor's expense,
the minimum insurance coverages and limits set forth in Attachment A.
A.

Additional

Covera

The insurance coverages and limits required by
Attachment A shall be deemed to be minimum coverages and limits and shall not be construed in any
es.

way as a limitation on Contractor' s duty to carry adequate insurance as required by Attachment A or on
Contractor' s liability for losses and damages under this Contract. Contractor shall at all times carry
such additional coverages and limits as may be necessary to fully comply with this contract. Any excess
or umbrella policy must provide excess coverage over underlying insurance on a following-form basis
such that when any loss covered by the primary policy exceeds the limits under the primary policy, the
excess or umbrella policy becomes effective to cover such loss.
B.

Subcontractor Insurance. Unless otherwise provided in the Special Provisions of

Contract or unless otherwise approved by Owner, Contractor shall not allow any Subcontractor to
commence or continue any part of the Work until and unless such Subcontractor provides and has in
force insurance coverages equal to those of Contractor by this Section.
C.

Required Coverages. Contractor shall, prior to and at all times while providing,

or completing the Work, including, without limitation, at all times while repairing,
correcting, or replacing all or any part of the Work that is defective, damaged, flawed, unsuitable,
nonconforming, or that fails to meet warranty subject to correction by Contractor pursuant to the
Contract, procure, maintain, and keep in force, at Contractor' s expense, all insurance necessary to
protect and save harmless Owner, the Work, the Work Site, and all property located at or about the Work
Site, including but not limited to the insurance coverages specified in Attachment A.
performing,

D.

Additional Insured Endorsement. Bidder shall also provide the Village with a

copy of the actual additional insured endorsement demonstrating that the Village is named as an
additional insured. The policy of insurance shall contain no provisions that invalidate the naming of the
Village of Grayslake as additional insured.
4. 3

Indemnification

Contractor shall indemnify, save harmless, and defend Owner against any and all lawsuits,
claims, demands, damages, liabilities, losses, and expenses, including attorneys' fees and administrative
expenses, that may arise, or be alleged to have arisen, out of or in connection with Contractor's
performance of, or failure to perform, the Work or any part thereof, whether or not due or claimed to be
due in whole or in part to the active, passive, or concurrent negligence or fault of Contractor, except to
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the extent caused by the sole negligence of Owner. The provision of insurance as required by this
Contract shall not be a limit on the Contractor' s obligation under this Section 4. 3.
4. 4

Claims

If the Work or any of Contractor' s operations or property is damaged by any other Person,
Contractor shall make its claim directly against such Person. If a dispute develops between Contractor
and any such other Person concerning the responsibility for any such damage, the dispute shall be

resolved with such other Person by whatever method may be available and appropriate, but such
dispute shall not be cause for delay in the restoration of the damaged Work, and Contractor shall
restore the Work
immediately. Failure of Contractor to comply with this Contractor shall entitle
Owner to perform, or to have performed, all Work necessary for compliance with this Contractor and to
withhold or recover from Contractor the cost of such Work.

ARTICLE V
PAYMENT

5. 1

Contract Price

Owner shall pay to Contractor, in accordance with and subject to the terms and conditions
set

forth in this Article V

Attachment B, and Contractor shall accept in full satisfaction for

and

providing, performing, and completing the Work, the amount or amounts set forth in Attachment B ( the
Contract Price"), subject to any additions, deductions, or withholdings provided for in this Contract.
5. 2

Tages and Benefits

Owner is exempt from and shall not be responsible to pay, or reimburse Contractor for, any
state or

local

sales, use, or excise

taxes.

The Contract Price includes all other applicable federal, state,

and local taxes of every kind and nature applicable to the Work as well as all taxes, contributions, and
premiums for unemployment insurance, old age or retirement benefits, pensions, annuities, or other
benefits.

All claim or right to claim additional compensation by reason of the payment of any
such tax, contribution, or premium is hereby waived and released by Contractor.
similar

5. 3

Progress Pavments
A.

installments in the

Payment
manner set

in

The Contract Price shall be paid in monthly

Installments.

forth in Attachment A (" Progress Payments"), and subject to retainage as

provided in Section 5. 3. F below.
B.

Pay

Requests.

receive each

Progress Payment,

Request").

The first

commencement of the

Pay

submit

Request

Work.

Contractor
to Owner

shall

be

a

shall,

pay

as a condition precedent to its right to

request

submitted

not

by Owner (" Pay
thirty ( 30) days following

in the form

sooner

than

provided

Owner may, by written notice to Contractor, designate a specific day of

Pay Requests must be submitted. Each Pay Request shall include ( a)
Contractor's certification of the value of, and partial or final waivers of lien covering, all Work for
each month on or

before

which

which payment is then requested and ( b) Contractor's certification that all prior Progress Payments

have been properly applied to the payment or reimbursement of the costs with respect to which they
were paid.

C.

Overtime En

eerin Costs. Owner shall have the right to charge Contractor for
i
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engineering and inspection services in connection with any Overtime Work. Such charge shall be equal
to the total cost incurred by Engineer for the number of Engineer' s personnel reasonably required to be
present during such Overtime Work.
Certified Payroll Records. Contractor shall submit to Owner, on a monthly basis,

D.

the certified payroll records required by Section 5 of the Prevailing Wage Act, as amended. 820 ILCS
130/ 5.
Work Entire.

This Contract and the Work are entire and the Work as a whole

this Contract.

Notwithstanding any other provision of this Contract, each and

E.

is

of

the

essence

of

every part of this Contract and of the Work are interdependent and common to one another and to

Owner's obligation to pay all or any part of the Contract Price or any other consideration for the Work.
Any and all Progress Payments made pursuant to this Article are provided merely for the
convenience of Contractor and for no other purpose.
F.

Progress Payment

Retaina
amount, and

Retainage Amount").

Contractor' s

For

e.

each

Progress Payment, Contractor

shall

receive

90% of the

the Village shall hold 10% of such Progress Payment as retainage ( the

The Village may utilize the Retainage Amount to cure any deficiency in the

performance

that

is identified

prior

to Final Acceptance (

as

defined below). Not less than

three days prior to the Village utilizing any of the Retainage Amount, the Village shall notify the
Contractor of (i) the deficiency in Contractor' s performance, ( ii) the Village' s intention to utilize the
Retainage Amount or some portion thereof, (iii) the nature and anticipated time of commencement of
the Village'

s curative activities, and (

iv)

an estimate of

the Retainage Amount to

be

used.

If, prior to

the commencement of the Village' s curative activities, the Contractor notifies the Village of its intent to

cure its deficiency in a timely fashion (as determined by the Village' s anticipated time of commencing
curative activities),
then the Village shall defer proceeding with its curative activities and allow the
Contractor to undertake its own corrective action.
5. 4

Final Acceptance and Final Pavment
A.

respects
of

for

Notice

Completion").

of

Completion.

When the Work has been completed and is ready in all

notify Owner and request a final inspection (" Notice
by
Contractor's Notice of Completion shall be given sufficiently in advance of the

acceptance

Owner, Contractor

shall

Completion Date to allow for scheduling of the final inspection and for completion or correction before
the Completion Date of any items identified by such inspecrion as being defective, damaged, flawed,
unsuitable, nonconforming, incomplete, or otherwise not in full compliance with, or as required by or
pursuant

to, this Contract(" Punch List Work").

B.

Punch List and Final Acceptance. The Work shall be finally accepted when, and

only when, the whole and all parts thereof shall have been completed to the satisfaction of Owner in full
by or pursuant to, this Contract. Upon receipt of Contractor's Notice
of Completion, Owner shall make a review of the Work and notify Contractor in writing of all Punch
List Work, if any, to be completed or corrected. Following Contractor's completion or correction of all
compliance with, and as required

Punch List Work, Owner shall make another review of the Work and prepare and deliver to Contractor
either a written notice of additional Punch List Work to be completed or corrected or a written notice of
final

acceptance of the

C.
submit

Work(" Final Acceptance").
Final Payment.

As soon as practicable after Final Acceptance, Contractor shall

to Owner a properly completed final

Request").

Pay

Request in the form

provided

by

Owner ("

Final Pay

Owner shall pay to Contractor the balance of the Contract Price( including the balance of the
12

Retainage Amount),

after deducting therefrom all charges against Contractor as provided for in this

Contract (" Final Payment").
approves

the Final

Pay

Final Payment shall be made not later than sixty ( 60) days after Owner
The acceptance by Contractor of Final Payment shall operate as a

Request.

full and complete release of Owner of and from any and all lawsuits, claims, demands, damages,
liabilities, losses, and expenses of, by, or to Contractor for anything done, furnished for, arising out of,
relating to, or in connection with the Work or for or on account of any act or neglect of Owner arising
out of, relating to, or in connection with the Work, except the claim against Owner for the unpaid
balance, if any, of any amounts retained by Owner pursuant to Contract.
5. 5

Liens

A.

Title.

B.

Waivers of Lien. Contractor shall, from time to time at Owner's request and in any

Nothing in this Contract shall be construed as vesting in Contractor any
right of property in any equipment, materials, supplies, and other items provided under this Contract
after they have been installed in, incorporated into, attached to, or affixed to, the Work or the Work
Site.
All such equipment, materials, supplies, and other items shall, upon being so installed,
incorporated, attached or affixed, become the property of Owner, but such title shall not release
Contractor from its duty to insure and protect the Work in accordance with the requirements of this
Contract.

event prior to Final Payment, furnish to Owner such receipts, releases, affidavits, certificates, and other

evidence as may be necessary to establish, to the reasonable satisfaction of Owner, that no lien against
the Work or the public funds held by Owner exists in favor of any person whatsoever for or by reason
of any equipment, material, supplies, or other item furnished, labor performed, or other thing done in
connection with the Work or this Contract (" Lien") and that no right to file any Lien exists in favor of
any person whatsoever.

C.

Removal

of

Liens.

If at any time any notice of any Lien is filed, then Contractor

shall, promptly and without charge, discharge, remove, or otherwise dispose of such Lien. Until such
discharge, removal, or disposition, Owner shall have the right to retain from any money payable
hereunder an amount that Owner, in its sole judgment, deems necessary to satisfy such Lien and to pay

the costs and expenses, including attorneys' fees and administrative expenses, of any actions brought in
connection therewith or by reason thereof.
D.

Protection

of

Owner Onlv.

This Section shall not operate to relieve Contractor's

surety or sureties from any of their obligations under the Bonds, nor shall it be deemed to vest any right,
interest,

or entitlement

in any

subcontractor or supplier.

Owner's retention of funds pursuant to this

Section shall be deemed solely for the protection of its own interests pending removal of such Liens by
Contractor, and Owner shall have no obligation to apply such funds to such removal but may,
nevertheless, do so where Owner's interests would thereby be served.
5. 6

Deductions
A.

Owner' s Ri ht to Withhold.

Notwithstanding any other provision of this

Contract and without prejudice to any of Owner's other rights or remedies, Owner shall have the right
at any time or times, whether before or after approval of any Pay Request, to deduct and withhold from
any Progress or Final Payrnent that may be or become due under this Contract such amount as may
( 1)
reasonably appear necessary to compensate Owner for any actual or prospective loss due to:
Work that is defective, damaged, flawed, unsuitable, nonconforming, or incomplete; ( 2) damage

for

which

Contractor is liable

under

this Contract; (
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3) state or local sales, use, or excise taxes from

which

Owner is

suppliers,

7)

or

inability

exempt; ( 4)

other persons

of

Liens

or claims of

regardless

Contractor to

complete

Lien

of inerit; (

regardless of inerit; ( 5)

claims of subcontractors,

6) delay in the progress or completion of the Work;

the Work; ( 8)

failure of Contractor to properly complete or

document any Pay Request; ( 9)
under this Contract; or (
10) the

any other failure of Contractor to perform any of its obligations
cost to Owner, including attorneys' fees and administrative costs, of
correcting any of the aforesaid matters or exercising any one or more of Owner's remedies set forth in
Section 6. 3 of this Contract.
B.

Use

Withheld Funds.

of

Owner shall be entitled to retain any and all

amounts withheld pursuant to Subsection 5. 6A above until Contractor shall have either performed the

obligations in question or furnished security for such performance satisfactory to Owner. Owner shall
be entitled to apply any money withheld or any other money due Contractor under this Contract to
reimburse itself for any and all costs, expenses, losses, damages, liabilities, suits, judgments, awards,
attorneys' fees and administrative expenses incurred, suffered, or sustained by Owner and chargeable to
Contractor under this Contract.
ARTICLE VI
DISPUTES AND REMEDIES

6. 1

Dispute Resolution Procedure
A.

Notice

Disputes

Objections.

If Contractor disputes or objects to any
requirement, direction, instruction, interpretation, determination, or decision of Owner, Contractor may
notify Owner in writing of its dispute or objection and of the amount of any equitable adjustment to the
of

and

Contract Price or Contract Time to which Contractor claims it will be entitled as a result thereof;

provided, however, that Contractor shall, nevertheless, proceed without delay to perform the Work as
required, directed, instructed, interpreted, determined, or decided by Owner, without regard to such
dispute

or objection.

Unless Contractor so notifies Owner within two ( 2) business days after receipt of

such requirement, direction, instruction, interpretation, determination, or decision, Contractor shall be

conclusively deemed to have waived all such disputes or objections and all claims based thereon.
B.

Negotiation of Disputes and Objections. To avoid and settle without litigation

any such dispute or objection, Owner and Contractor agree to engage in good faith negotiations.
Within three business days after Owner's receipt of Contractor's written notice of dispute or objection,
between Owner

a conference

and

Contractor

shall

be held to

resolve

the dispute.

Within three ( 3)

business days after the end of the conference, Owner shall render its final decision, in writing, to
Contractor.

If Contractor

objects

to the

final decision

of

Owner, then it

shall,

within

three ( 3)

business days, give Owner notice thereof and, in such notice, shall state its final demand for settlement
of

the dispute.

Unless Contractor so notifies Owner, Contractor shall be conclusively deemed ( 1) to

have agreed to and accepted Owner's final decision and ( 2) to have waived all claims based on such
final decision.

6. 2

Contractor' s Remedies
A.

If Owner fails or refuses to satisfy a final demand made by Contractor pursuant

to Section 6. 1 of this Contract, or to otherwise resolve the dispute which is the subject of such demand to

the satisfaction of Contractor, within ten ( 10) days following receipt of such demand, then Contractor
shall be entitled to pursue such remedies, not inconsistent with the provisions of this Contract, as it may
have in law or equity.
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6. 3

Owner' s Remedies
A.

If it should appear at any time prior to Final Payment that Contractor has failed or

refused to prosecute, or has delayed in the prosecution of, the Work with diligence at a rate that assures
completion of the Work in full compliance with the requirements of this Contract on or before the

Completion Date, or has attempted to assign this Contract or Contractor's rights under this Contract,

either in whole or in part, or has falsely made any representation or warranty in this Contract, or has
otherwise failed, refused, or delayed to perform or satisfy any other requirement of this Contract or has
failed to pay its debts

as

they

come

due (" Event

of

Default"),

and has failed to cure any such Event of

Default within five( 5) business days after Contractor's receipt of written notice of such Event of Default,

then Owner shall have the right, at its election and without prejudice to any other remedies provided by
law or equity, to pursue any one or more of the following remedies:
1.

Owner may require Contractor, within such reasonable time as may be
fixed by Owner, to complete or correct all or any part of the Work that is defective,
damaged, flawed, unsuitable, nonconforming, or incomplete; to remove from the Work
Site any such Work; to accelerate all or any part of the Work; and to take any or all other
action necessary to bring Contractor and the Work into strict compliance with this
Contract.
2.

Owner may perform or have performed all Work necessary for the

accomplishment of the results stated in Paragraph 1 above and withhold or recover from

Contractor all the cost and expense, including attorneys' fees and administrative costs,
incurred by Owner in connection therewith.
3.

Owner

may

nonconforming, incomplete, or
reduction in the Contract Price.
4.

accept

the

defective,

damaged,

flawed, unsuitable,

dilatory Work or part thereof and make an equitable

Owner may terminate this Contract without liability for further payment

of amounts due or to become due under this Contract.
5.

Owner may, without terminating this Contract, terminate Contractor's

rights under this Contract and, for the purpose of completing or correcting the Work, evict
Contractor and take possession of all equipment, materials, supplies, tools, appliances,

plans, specifications, schedules, manuals, drawings, and other papers relating to the Work,
whether at the Work Site or elsewhere, and either complete or correct the Work with its
own forces or contracted forces, all at Contractor's expense.
6.

Upon any termination of this Contract or of Contractor's rights under
this Contract, and at Owner's option exercised in writing, any or all subcontracts and
supplier contracts of Contractor shall be deemed to be assigned to Owner without any

further action being required, but Owner shall not thereby assume any obligation for
payments due under such subcontracts and supplier contracts for any Work provided or
performed prior to such assignment.

7.

Owner may withhold from any Progress Payment or Final Payment,
whether or not previously approved, or may recover from Contractor, any and all costs,
including attorneys' fees and administrative expenses, incurred by Owner as the result of
any Event of Default or as a result of actions taken by Owner in response to any Event of
15

Default.

8.
6. 4

Owner may recover any damages suffered by Owner.

Owner' s Suecial Remedv for Delav

If the Work is not completed by Contractor, in full compliance with, and as required by or
pursuant to, this Contract, within the Contract Time as such time may be extended by Change Order, then
Owner may invoke its remedies under Section 6. 3 of this Contract or may, in the exercise of its sole
and absolute discretion, permit Contractor to complete the Work but charge to Contractor, and deduct

from any Progress or Final Payments, whether or not previously approved, administrative expenses and
costs for each day completion of the Work is delayed beyond the Completion Date, computed on the
basis

of

the " Per Diem

Administrative Charge" set forth in Attachment A, as well as any additional

damages caused by such delay.
6. 5

Terminations and Susnensions Deemed for Convenience

Any termination or suspension of Contractor's rights under this Contract for an alleged

default that is ultimately held unjustified shall automatically be deemed to be a termination or suspension
for the convenience of Owner under Section 1. 15 of this Contract.
ARTICLE VII

LEGAL RELATIONSHIPS AND REQUIREMENTS
7. 1

Binding Effect

This Contract shall be binding upon Owner and Contractor and upon their respective heirs,
executors,

administrators,

personal

representatives,

and

permitted

successors

and

assigns.

Every

reference in this Contract to a party shall also be deemed to be a reference to the authorized officers,
employees, agents, and representatives of such party.
7. 2

Relationshiu of the Parties

Contractor shall act as an independent contractor in providing and performing the Work.
Nothing

in,

nor

done

pursuant

to, this Contract

shall

be

construed (

1) to create the relationship of

principal and agent, partners, or joint ventures between Owner and Contractor or( 2) except as provided

in Paragraph 6. 3( 6) above, to create any relationship between Owner and any subcontractor or supplier
of Contractor.
7. 3

No Collusion/ Prohibited Interests

Contractor hereby represents that the only persons, firms, or corporations interested in this
Contract as principals are those disclosed to Owner prior to the execution of this Contract, and that this

Contract is made without collusion with any other person, firm, or corporation. If at any time it shall be
found that Contractor has, in procuring this Contract,

colluded

with

any

other

person,

firm, or

corporation, then Contractor shall be liable to Owner for all loss or damage that Owner may suffer
thereby, and this Contract shall, at Owner's option, be null and void.

Contractor hereby represents and warrants that neither Contractor nor any person affiliated
with Contractor or that has an economic interest in Contractor or that has or will have an interest in the
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Work or will participate, in any manner whatsoever, in the Work is acting, directly or indirectly, for or

on behalf of any person, group, entity or nation named by the United States Treasury Department as a
Specially Designated National and Blocked Person, or for or on behalf of any person, group, entity or
nation designated in Presidential Executive Order 13224 as a person who commits, threatens to commit,

or supports terrorism, and neither Contractor nor any person affiliated with Contractor or that has an
economic interest in Contractor or that has or will have an interest in the Work or will participate, in any
manner whatsoever, in the Work is, directly or indirectly, engaged in, or facilitating, the Work on

behalf of any such person, group, entity or nation.
7. 4

Assignment
Contractor

shall

not (

1)

assign

this Contract in

whole

or

in

part,

( 2)

assign any of

Contractor's rights or obligations under this Contract, or ( 3) assign any payment due ar to become due
under this Contract without the prior express written approval of Owner, which approval may be
withheld in the sole and unfettered discretion of Owner; provided, however, that Owner's prior written
approval shall not be required for assignments of accounts, as defined in the Illinois Commercial Code,
if to do

so would violate

Section 9- 318

of

the Illinois Commercial

Code, 810 ILCS 5/ 9- 318.

Owner

may assign this Contract, in whole or in part, or any or all of its rights or obligations under this
Contract, without the consent of Contractor.
7. 5

ConfidentialInformation

All information supplied by Owner to Contractor for or in connection with this Contract or
the Work shall be held confidential by Contractor and shall not, without the prior express written
consent of Owner, be used for any purpose other than performance of the Work.
7. 6

No Waiver

No

examination,

inspection, investigation, test,

measurement,

review,

deternunation,

decision, certificate, or approval by Owner, nor any order by Owner for the payment of money, nor any
payment for, or use, occupancy, possession, or acceptance of, the whole or any part of the Work by
Owner, nor any extension of time granted by Owner, nor any delay by Owner in exercising any right
under this Contract, nor any other act or omission of Owner shall constitute or be deemed to be an
acceptance of any defective, damaged, flawed, unsuitable, nonconforming or incomplete Work,
equipment, materials, or supplies, nor operate to waive or otherwise diminish the effect of any warranty

or representation made by Contractor; or of any requirement or provision of this Contract; or of any
remedy, power, or right of Owner.
7. 7

No Third Partv Beneficiaries

No claim as a third party beneficiary under this Contract by any person, firm, or
corporation other than Contractor shall be made or be valid against Owner.

17

7. 8

Notices

All notices required or permitted to be given under this Contract shall be in writing and
shall be deemed received by the addressee thereof when delivered in person on a business day at the
address set forth below or on the third business day after being deposited in any main or branch United

States post office, for delivery at the address set forth below by properly addressed, postage prepaid,
certified or registered mail, return receipt requested.

Notices

and

communications

to

Owner

shall

be

addressed

to,

and delivered at, the

following address:
Village of Grayslake

10 South Seymour Avenue
Grayslake, Illinois 60030
Attention: Michael J. Ellis

Notices and communications to Contractor shall be addressed to, and delivered at, the

following address:
Chicagoland Paving Contractors, Inc.
225 Telser Road
Lake Zurich, Illinois 60047
Attention: Bill Bowes

The foregoing shall not be deemed to preclude the use of other non-oral means of
notification or to invalidate any notice properly given by any such other non-oral means.
By notice complying with the requirements of this Section, Owner and Contractor each
shall have the right to change the address or addressee or both for all future notices to it, but no notice

of a change of address shall be effective until actually received.
7. 9

Governing Laws
This Contract and the rights of Owner and Contractor under this Contract shall be

interpreted according to the internal laws, but not the conflict of laws rules, ofthe State of Illinois.
7. 10

Changes in Laws

Unless otherwise explicitly provided in this Contract, any reference to laws shall include
such laws as they may be amended or modified from time to time.
7. 11

Compliance with Laws and Grants

Contractor shall give all notices, pay all fees, and take all other action that may be
necessary to ensure that the Work is provided, performed, and completed in accordance with all
required governmental permits, licenses or other approvals and authorizations that may be required in
connection with providing, performing, and completing the Work, and with all applicable statutes,

ordinances, rules, and regulations, including without limitation the Prevailing Wage Act, 820 ILCS
130/ 0. 01

et sec. (

in furtherance of which, a copy of Owner' s ordinance ascertaining the prevailing rate

of wages, in effect as of the date of this Contract, has been attached as an Appendix to this Contract; if

the Illinois Department of Labor revises the prevailing rate of hourly wages to be paid, the revised rate
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apply to this Contract);

any other prevailing wage laws; the Fair Labor Standards Act; any statutes
regarding qualification to do business; any statutes requiring preference to laborers of specified classes,
including, without limitation, the Employment of Illinois Workers on Public Works Act, 30 ILCS
shall

570/ 0. 01

seq.; the Illinois Steel Products Procurement Act, 30 ILCS 565/ 1

et

et

se c.;

any statutes

prohibiting discrimination because of, or requiring affirmative action based on, race, creed, color,
national

origin,

Americans

with

age,

sex,

or

other

Disabilities Act

775 ILCS 5/ 1- 101

et sec.,

and

of

prohibited

classification,

1990, 42 U.S. C. §§

12101

including,

et se .,

without

limitation,

the

the Illinois Human Rights Act,

the Discrimination in Public Contracts Act, 775 ILCS 10/ 1

et sec.;

and

any statutes regarding safety or the performance of the Work, including the Illinois Structural Work
Act, the Illinois Underground Utility Facilities Damage Prevention Act, and the Occupational Safety
and Health Act.
Contractor shall also comply with all conditions of any federal, state, or local grant
received by Owner or Contractor with respect to this Contract or the Work. Contractor shall keep itself
fully informed of all Laws affecting this Contract; affecting those engaged or employed on the Work;
affecting the equipment, materials, and supplies used in the Work; affecting the conduct of the Work;
and affecting the rights, duties, powers, or obligations of Owner or of Contractor; and shall also keep
itself fully informed of all orders, decrees, and other requirements of bodies or tribunals having any

jurisdiction or authority over any of the foregoing. Contractor shall display all permits, licenses, and
other approvals and authorizations as required by Law. Contractor shall, at all times, cause all of its
Subcontractors and Suppliers to observe and comply with all such Laws.

To the extent that the Prevailing Wage Act applies to this Contract, it is the Contractor's
obligation to pay ( and require every Subcontractor to pay) prevailing wages as established by the
Illinois Departrnent of Labor for each craft or type of work needed to execute the Contract in
accordance

with

the

Act.

The

established

prevailing

wage

rates

are

available

at

www.state.il.us/ agency/idoUrates/rates.HTM. If the contractor determines the Prevailing Wage Act is

applicable to a project, they shall post or provide notice of the prevailing wage rates in accordance with
the Act. Any increases in costs to the Contractor due to changes in the prevailing rate of wages during
the terms of this Contract shall be at the expense of the Contractor and not at the expense of the Owner.

Any change order shall be computed using the prevailing wage rates applicable at the time the change
order work is scheduled to be performed. The Contractor shall be solely responsible to maintain and file
accurate records in the manner set forth in, and as required by the Act. The Contractor shall be solely
liable for any violation of the Act and shall be required to ( i) pay the difference between prevailing
by laborers, workmen and/ or mechanics engaged in the
defend and indemnify the Owner against any and all claims arising under or related to
the Act, including any damages, attorneys' fees, and penalties or fines.

wages and

Work

any

and (

wages

actually

received

ii)

Contractor shall be solely liable for any fines or civil penalties that are imposed by any
governmental or quasi- governmental agency or body that may arise, or be alleged to have arisen, out of
or

in

connection with

Contractor' s,

or

its

subcontractors'

or suppliers',

performance of, or failure to

perform, the Work or any part thereof.

Every provision of law required by law to be inserted into this Contract shall be deemed to
be inserted herein.
7. 12

Compliance with Patents
Assumption

Costs, Royalties,

Fees.

Contractor shall pay or cause to be paid all
costs, royalties, and fees arising from the use on, or the incorporation into, the Work, of patented
of

and

equipment, materials, supplies, tools, appliances, devices, processes, or inventions.
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Effect

Contractor

Being Enjoined. Should Contractor be enjoined from furnishing or
using any equipment, materials, supplies, tools, appliances, devices, processes, or inventions supplied or
required to be supplied or used under this Contract, Contractor shall promptly offer substitute
of

equipment, materials, supplies, tools, appliances, devices, processes, or inventions in lieu thereof, of
equal

efficiency, quality, suitability,

and

market

value,

for

review

by

Owner.

If Owner should

disapprove the offered substitutes and should elect, in lieu of a substitution, to have supplied, and to
retain

and

use,

any

such

equipment,

materials,

supplies,

tools,

appliances,

devices,

processes,

or

inventions as may by this Contract be required to be supplied, Contractor shall pay such royalties and
secure such valid licenses as may be requisite and necessary for Owner to use such equipment, materials,
supplies, tools, appliances, devices, processes, or inventions without being disturbed or in any way
interfered with by any proceeding in law or equity on account thereof. Should Contractor neglect or
refuse to make any approved substitution promptly, or to pay such royalties and secure such licenses as
may be necessary, then Owner shall have the right to make such substitution, of being contacted by the
Village or Owner may pay such royalties and secure such licenses and charge the cost thereof against
any money due Contractor from Owner or recover the amount thereof from Contractor and its surety or
sureties notwithstanding that Final Payment may have been made.
7. 13

Time

The Contract Time is of the essence of this Contract. Except where otherwise stated,
references in this Contract to days shall be construed to refer to calendar days.
7. 14

Severabilitv

The provisions of this Contract shall be interpreted when possible to sustain their legality

In the event any provision of this Contract shall be held invalid,
illegal, or unenforceable by a court of competent jurisdiction, in whole or in part, neither the validity of
the remaining part of such provision, nor the validity of any other provisions of this Contract shall be in
and

enforceability

as

a

whole.

any way affected thereby.
7. 15

Entire Agreement

This Contract sets forth the entire agreement of Owner and Contractor with respect to the
accomplishment of the Work and the payment of the Contract Price therefor, and there are no other

understandings or agreements, oral or written, between Owner and Contractor with respect to the Work
and the compensation therefor.

Nothing in this Contract shall be construed to waive or limit any aspect of Owner' s lawful
authority to regulate the activities of Contractor, its subcontractors, or any other person or to regulate

the Work, the Work Site, or any other matter falling within its lawful regulatory jurisdiction and
powers. No review, inspection, test, audit, measurement, order, determination, decision, disapproval,

approval, payment for or use or acceptance of the Work, or any other act or omission of Owner shall
imply, create any interest in, be deemed to be the issuance or require Owner to issue any license or
permit to Contractor or any subcontractor.
7. 16

Amendments

No modification, addition, deletion, revision, alteration or other change to this Contract

shall be effective unless and until such change is reduced to writing and executed and delivered by
Owner and Contractor.
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WHEREOF, Owner and Contractor have caused this Contract to be

IN WITNESS

executed in five original counterparts as of the day and year first written above.
1Ui1lVf

y

ll I tlfif!!

17(/

i/i/''//,/

O `•

SEAL)

PO.. ;

C:

G

Q:

Attest/ Witness:

S9,
c:=

"•"'

:,,

1' n =

SEAL =

By:

O,

By:

ir

.'

RAYSLAKE

VILLAGE OF

c ael J. Ellis
Titl •

I C `"

Title: Village Manager

R

Attest/Witness:

CHICAGOLAND PAVING
CONTRACTORS, INC.

By.

Title: _ ; 1v,

I

By. /

sS

Title:

21
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Z _ .-

PS

STATE OF ILLINOIS
SS
COUNTY OF

iL
CONTRACTOR' S CERTIFICATION
s

t

b

_

j,..,
os
, being

first duly sworn on oath, deposes and states

that all statements herein made are made on behalf of Contractor, that this deponent is authorized to
make them, and that the statements contained herein are true and correct.

Contractor deposes, states, and certifies that Contractor is not barred from contracting with
or local government as a result of ( i)
a delinquency in the payment of any tax
administered by the Illinois Department of Revenue unless Contractor is contesting, in accordance with
the procedures established by the appropriate Revenue Act, its liability for the tax or the amount of tax,
a

unit

of state

as set forth in 65 ILCS 5/ 11- 42. 1- 1; or ( ii) a violation of either Section 33E- 3 or Section 33E- 4 of
Article 33E
Patriot Act

the Criminal Code of 1961, 720 ILCS 5/ 33E- 1 et seq.; or ( iii) a violation of the USA
2001, 107 Public Law 56 ( October 26, 2001) ( the " Patriot Act") or other statutes, orders,

of
of

rules, and regulations of the United States government and its various executive departments, agencies

and offices related to the subject matter of the Patriot Act, including, but not limited to, Executive Order
13224 effective September 24, 2001.
DATED this

/

day

of

2018

i'

Attest/ Witness:

CHICAGOLAND PAVING

CONTRACTORS, INC.

l.

By:

By:
w.

L-.

o.r /

d,n

S

r

lN

Title:

Title:

sS

1. •

Subscribed and Sworn to My Commission
Expires:

before
of

me

this

S

I

day
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CONTRACT BETWEEN
VILLAGE OF GRAYSLAKE

AND

CHICAGOLAND PAVING CONTRACTORS, INC.
FOR

CENTER STREET SOUTH ALLEY
2018 STREETSCAPE IMPROVEMENTS
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ATTACHMENT A

ATTACHMENT A

SUPPLEMENTARY SCHEDULE OF CONTRACT TERMS
I.

Project: Please see Attachment C.

II.

Work Site: Please see Attachment C.

III.

Pernuts, Licenses, Approvals, and Authorizations: Bidder shall obtain all required governmental
permits,

licenses,
for

approvals,

and

authorizations.

The Owner will submit initial application

However, the Bidder will be responsible for meeting all requirements
of any such permits, including the posting any required bonds and/ or sureties.
materials

said permits.

IV.

Commencement Date: The date of execution of the Contract by Owner.

V.

Completion Date: Please see Attachment C.

VL

Insurance Limit Requirements ( if not amended bv Attachment C)
1.

Workers' Compensation and Employer's Liability

Limits shall not be less than: Worker's

Compensation: Statutory
Employer's Liability:
500,000 ea. accident- injury
500, 000 ea. employee- disease

500, 000 disease- policy
Such insurance shall evidence that coverage applies to the State of Illinois and
provide a waiver of subrogation in favor of the Village.
2.

Comprehensive Motor Vehicle Liability

Limits for vehicles owned, non-owned or rented shall not be less than:

1, 000,000 Bodily Injury and Property Damage Combined Single Limit
3.

Comprehensive General Liability

Limits shall not be less than:

1, 000,000 Bodily Injury and Property Damage Combined Single Limit.
Coverage is to be

written on an" occurrence"

basis.

ATTACHMENT A

Coverage to include:

Premises Operations
Products/ Completed Operations

Independent Contractors

Personal Injury( with Employment Exclusion deleted)
Broad Form Property Damage Endorsement
X," "C," and" U"

Contractual Liability

Contractual Liability coverage shall specifically include the indemnification set forth
below.
4.

Umbrella Liabilitv

Limits shall not be less than:

2, 000,000 Bodily Injury and Property Damage Combined Single Limit. This
Coverage shall apply in excess of the limits stated in l, 2, and 3 above.
Contractor is required to name the Village of Grayslake and the Grayslake Park District as the additional

insured for Comprehensive General Liability and Comprehensive Motor Vehicle Liability as required
in the Contract and provide the Village with the certificate of insurance and additional insured

endorsements including the completion of Attachment D ( Certifications of Insurance Coverage).

IX.

Per Diem Administrative Charge:
A.

General.

Two hundred

completion date.
X.

Contract Bonds Required:
Yes

and

fifty

dollars ($

250.00) per day for each day after the

9
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BID PACKAGE
A

Center Street South Alley
2018 Streetscape lmprovements

3q 9

1:
BID DATE
BID TIM

a
o''

WITH PRINT
CO

Sealed Bid Due: August 23,

a

LG

SM

DAYS
ETE DATE/

No

CU'

2018 by 2: 00 PM

VILLAGE OF GRAYSLAKE
CUNTRACT FOR

CENTERSTREETSUUTH. ALLEY
201$

STREETSCAPE IMPROVEMENTS
BIDDER' S PROPOSAL

Full Name

Principal

of

Bidder

Chicagoland

Paving Contractors

Bidder")

Inc.

5 Telser Road

ffice Address

Lake Zurich, IL 60047

L cal Office Address
Contact Person
TO:

Village

iJ i

of

o.,.. a

S

Telephane

Grayslake

$('

t1` 1

133

Owner")

10 South Seymour Avenue
Grayslake, Illinois 60030
Attention: Michael J. Ellis

Bidder warrants and represents that Bidder has carefully exsmined the Work Site described
below and its environs and has reviewed and understoad all documents included, referred to,
or mentioned

in this bound Bid Package,

stapied

securely
Package").

to the

end

of

this

1,, - ,
including Addenda Nas.
Bidder' s Proposal ( if none, write

which

"

NONE"

J ("

are

Bid

Bidder acknowledges and agrees that all terms capitalized in this Bidder' s Proposal shall
have the meaning give to them in the docaments included in the Bid Package.

13

1.

Work Pranasal
A.

Contr

Wark.

If this Bidder's Proposal is accepted, Bidder prt poses, and
grees, that Bidder will eontract with Qwner, in the form of the Cantract included in
ct

and

Bid Package; ( 1) to provide, perform and complete at the site or sites described in

the

the Bid P

ckage ("

Work Site")

and in the manner described and specif ed in the Bid

P ckage all necessary work, labari services, transpt rtation, equipment, materials,
apparatus, machir ery, tools, fuels, gas, electric, w ter, waste disposal, informatiQn,

data and oiher m;ea s and ite ns necessary for the Work d scribed in Attachment C;
2) to procure and furnish all permits, license and other gt vernrnental appravals and
necessary in connection therewith except as otherwis
xpressly
d in Attachment A o the Contract included in the Bid Package, ( 3} to procure

a uthc,rizations

provi

and furnish all Bonds and al1 certificates and policies f insurance specified in the Bid
Paekage; { 4}

pay al1 applicable federal,

o

things required

af

Contraetor

by

the

local taxes, ( 5) to do all other

state and

Gontract;

ar

d { 6) to

pr

vide,

p rform

and

of the foregoing in a proper and worlcmanlike manner and in fi] 1
compliance with, and as required by or p rsuant to, the Contract; all c f which is
complete

al

herein refe rred to as the " Wor."
B.

Additional Drawings ar Specifications. Owner may, during cc nstruction, furnish such
adc

itional

Contract

rawir gs and Specifications c r such other explanations as

Engineer may consider r ecessary to illustrate or explazn the Work in further det il.
I" e successfut

idder shall be required to comply with t e requirements of all such

additiona] Contxa t Drawings and Specif catiQns ar other explanations, all af which
be

shall

Contract

considered part oF the

and shall nt

be

onsider d as indicating

additional Work.
C.

Manner

and

Time

of

P rfarrnance.

propnses, and agrees, t at

Bidder

1f this Bidder's Proposal is accepted, Bidder

wil

perfarrn

the Work in tl

manner and time

prescribed in the Bid Package and accordiz g #o th requirements of Owner pursuant
thereto_

D

eneral. If#his Bidder's Praposa] is accept d5 Bidder proposes, and agrees, t at Bidder

will da all othet things required o Bidder Qr Contractor, as th case may be, by the

Bid Package,
2.

Contract Price Proposal

Tf this Bidder's Proposal is accepted, Bidder wil], exGept as otherwise prc vided in Sectac n 2. I of the
Contr

ct,

including

take in

fu t

overhea

payment
and

for

profit;

ali

Work

taxes,

a

d

subcantractors anci suppliers, the compensation

Price Pr posal"),
the Contract:

other matters set

cflntributions,
set

and

forth

on

fQrth

prenniums;

the

under

Section

above,

and compensation to all

fo1] owing " Schedu e of Prices"

which Schedule of Prices I idder understands and agrees will be made a part c f

1

HF.

a'

a,'': ' '•

CtJIv1PLETE FOLL WING FAG S
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AQQENDUM # 9
FQR

Village af Grayslake

Center Street South All y- 2018 S#re tscape Improvements
Dafe

of

Addendum:

August 14, 2018

Da#e

of

Bid

Augusf 23, 2018 at 2: 00 PM

Opening:

This A idendum does not alter any ther conditian of the Projec# Manual for the Center Street South
Alley— 2018 Streetscape Improvements project. All ifems and pages cantained within the original

Biddin C?ocum nts, not specificaf y eManged by this Addendum, are binding and made part of the
CQn#rac#through this Addendum.

Bid Plans:
Revised engineering

dated August 14, 2018, have b

plans

en providec

for

preparation of

bids. Bidders

shaU nate modifications tc s}dewalk crossings, an additianaf curb island in the sc uth parking lo#, additional
iandscapint>

and assc cia#ed minor ehanges #o

the plans.

Bidders

re advised tt review the updated bid

forrn c r fully.
Clarification c f Pav Items:

It is n4ted that p y item# 59 in the original bid farm was a repeat af pay item# 50. The duplicate pay item

has been removed.

It is no ed that minimum size fc r all perennial plants ( If ms 50-59 on the attacl ed r vised bid form) shall
be a one-gallon pot size.
Due tp# he variety

and

ctent f landscaping p y it ms included in# he project, ihe Village w'rll request that

al1 E idders submit tt eir anticipated land cape subcontractor for approval prior to submitting a bid,
As noted in th Specia! Provisi ns, the Viliage
from May 3Q—

of

Grayslake hosts

a

Fa

er's Market every Wednesday

eptember 26. No work wi!! be permitted c n Wednesdays up ta and including

Wednesday, September 26'".
Bidders

are asked

by

email

Also, includ
P AN NO. ER:
COMPANY NAME;

AUTHORIZEd SI

to

acknow edge rec

te dstrahan

ipt

of

Addendum # 1

aha- enc ine+r. cam

and note this addendum in your b'rd praposa.

C,

c

.

NATURE:

DATE:

t;
End

af

Add ndum # 1 (

w/

3- pag

bid-form at#a hm nt)

4390. 032 Center Stre t South

Al1ey— 2U l 8 Str etscape Improvements
Addendum# 1

Chicago/ar
2 5 Telser Road
Lake Zurich, IL 60fl47

August

3, 201$

Village of Grayslake
10 .

Seymour Ave.

Grayslake, IL

RE:

Ce t

r

tree# Sou#h All y

Proposed Landscape Subcontractor:

i,

dscapes by Gary W is

9314 McConnell Road

Woadstock, IL 60098
15- 337- 7889

Sincerely,

Willi
V. P.

R. Bowes

Pavir g Cc ntractors, lnc.
Phone: 847- SSQ- 9681

Fax: 847- 550- 96 4

SCHEDULE OF PRICES— ADDENDUM# 1

CUMPLETE TABLE AS iNDICAss'I'ED
For providing,

and completing all Wc rk, the sum of the products resulting from
multiplying the number of acceptable units af Unit Price Iterns ] isted below incorpc rated in the
perfarmin,

Work by the LTnit Price set forth below far su ch Unit Price Item:
ilni#
Itero

11nit

TREE REMI VAI.{ f-15 UNlTS}

DI

86

EARTH EXCAVATION

CU YD

7S

^'

CCDQ NQN- CaMPLIANT MATER( AL bi5Pt?SAI.( SPECIAL)

CU YD

25

',"

4.

7REI CH BACKF

CU Y

10

yg'

5.

STC7RM PIPE REMOVAI

Fi30T

30

at, So

b` 15

g

STfJRM STRUCTURE REMC VAL

EACH

3

a. t''

7" 5^

EACH

2

EACH

10

a

Tutal

Price

Qty.

tSb `

a$"

3?

0-

{,"

igp"

'

b

,

EXiSTING STURM SEWER REMCJVAI. AND REINSTALLATION
7.

(

SPECIAL

. 5,

G50`

,

o^

r

TERS

g.

INLET FI

g

TOPSQIL FURNISH ANO PLACE, 6"

SQ YD

200

tl.

1p.

SEEC ING, CLASS lA

SC2 YD

2Q0

a.

11.

EROSION CONTRO. BLANKE7

SQYD

200

12.

TREE R

C C? T

6fl

$,

675

$

OT PRUlUING

CUR8 REMOVAL

FO

1q.

PAVEMENT REMQVA

SQ YD

S62S

15.

PCC REMOVAI.

SQ FT

195

HMA SURF CE REMOVAL, 2"

SQYD

95

EACH

6

EACH

2

Ll

N'

POLE&

FOUNDATION REM

VAL SPECIAL)

T

1,

175

S

0
i

.,

a50

1S

y,` p"

5

f S{"

,

7S

.,

5'

3, 3"75
I$

d,

375

Rt7'"

2

"'

S"

i3O,

&,

450'

,

ODo'

g

CONCRETE BOLI

g,

PAVEMENT MARKING REMOVAL

F{ 70T

1750

20.

RELQCATE EXISTING SH D ( SPECIAL)

EACN

1

21.

AGGREGATE BASE COURSE, TYPE B 8"

SQ YD

900

t 1a

NMA SIJR ACE COURSE,

MIX D, N50, 2"

TON

105

Ic O'

HMA SINDER C4UR5E, IL-9. 0, NSO, 2, 5"

TON

210

Ivo"'

dli o80"'

GEOTECHNICpL FABRIC FQR GROUNt3 STABIIIZATION

SQ YD

900

t. 54

!,

3SCt"

25.

HMAPATCN, 6" ( SPECIAL)

SQYD

250

p^
j,,

1",

p00'

26.

COMMERCIAIPAVEMENTPATCH, 3"

SQYD

510

30'

ISr3ao`

27r

SEAL CDATING( SPECIA)

Q YD

88Q

2.
q

RD REMOVA

16

SOO'

Scto"

),

.

5'"

1

`

I SOt?"

5

0

!

t J d5

,

pt$'

70"

I, S 8 N

28.

C

FOU7

2g.

COMBINA710N CU

30.

DETECTARLE WARNINGS( SPEGAL)

SQ FT

31. '

PCC SIDEWAI. K, 5"

SQ FT

245Q

j.

32

PCC SIpEWAIK, 7"

SQ FT

180

7.

33.

I ECORATIVE STAMPEU CONCRETE, 5" ( SPECIAL}

SQ Fl"

405

t

3q.

AGGREGATE

SQ YD

420

+,

35.

1N ETS, IYPE A, TYPE 1 FRAME AND{ 3REN

EACH

1

36.

STORM SEWERS, CLAS5 A, lY' E 1, 12"

M8INATION CURB& GUi"T' ER, TYPE 8- 6. 12
B&

1905

FOOT

GU 1' ER, TYPE M- 3. 12

ASE COURSE, TYPE 6 4°
ID

OQT

3,

1

'

y, 7L?,. SO

0

t, yp

e'.(,."

150

3 3, y' p

5, OdS^

Q

1( e, 9t15'

la 3aS "
to, JTy0. 7S

IS

i•

1

5t?

3, 7, 5

3,?. tS~

24

9?

3, rt'. t_

8~

1,

DRAINAGE AND UTILITY SfiRUCTURES TQ BE AQJUSTEt?
37, (
38.

SPECIAI.}

EACH

REFIACE GRATE T

TYP1 CL LID

E

WJ ADJUS7MENT

CH

1

8$ O`

39,

AI IT PAVEMENT tIARKING, 4"

FOC}T

110

IS

40.

PAINT PAVEMENT MARKiNG, 12"

FO( 3T

280

d. do

a1.

STERNBERG

EACH

42.

RR iASt

q3.

NRY

lGM` fED BQLLARL W/ FQUNDAl"It N( SPEC),4L}

PIER FUUNt A1' IUN( SPECIAL}

[ 7UMPSTER Et CL

SURE( SPECIAL)

EACH

4

EAGH

4

q4.

PARK BENCH, 8" { SPEC AL)

EACH

45.

FI.C? WER POT{ SPECIAL}

EACH

46,

TRASH RECEPTAC E{ SPECiAL)

d7.

TREE, CRIMSON MAPLE, 3" CALIPER, BAI.I.E

48.

AND BURIAPPED

4g.

SHRUB, COMMON LIiAG,

5p,

PEREtUNIAL PIANT, KARL FOERSTER

EVERGREEN, COLORP+DO BI.UE

1.

URf: AF PED

PERENNIAC. AtANT, CHEERY CHEET DAY
PERENNIAL PLANT, STEI. iA'

53.

PERENNIA

CI. Y

C3R0 DAY I. ILY

PIANT, LAVENDER

PERENIViAL PLANT, PURPLE ASTER
PERE INIA

?,`! lo'

3, aao"

J,,

1tSoo'

L, 00p

fa, 00ra''

aap"

i f, a o"

`

1,

voo`

y

Qq'

6

a,

3aa`

E,0.CF

4

i, Sop'

EACH

3

S'

EACH

4

EACH

12

7'

EACH

53

t3

EACN

69

3

EACH

83

a3"

1, qpq`

EACH

5Q

,,, 23"

ISt?`

EACH

92

PtAIUT, B1. ACK EYEIJ 5l1SAN

EACH

31

56.

PERENNIAL PLANT, PURPLE MAIDEN GRASS

EACH

7

57.

PERENNIAL PLANT, B O

EACH

70

DY C tANE581 1. GERANIUM

g.

PERENNIAL PtANT, AUTUMN JOY SEDUM

EACH

17

g.

PERENNIAL FLANT, HICK' S YEW

EACH

1Q

LIGHT PC7l. E AND FOUNDATIQiV- SINGE.E ARM{ SPECIAI:)

EACH

1

64.

0

I:+,

ES, aop`
b, l Op_
1 5+

,,

PRUCE, 6' FtEIGHT, BALI: Efl

3' MEIGHT, BA IED AND BURLAPPED

52.

q,

AND

85c7"

1T

$

OQ"

!?

E
(,,'"

$$"

1(,'"

a3
,

3'

3'
,

3'
t3!

"
$,

y'

t'

1{

j_

41( 1`
3

1_
3 p'

5+'

$, SQO"'

61.

UGHT POLE AND

62.

FOUNDATIQN-

D( UBLE ARM ( SPECIAI)

EACM

5

-_-

SITE Ei ECTRICAL IMPROVEMENTS{ SPEC AL)

SUM

1

,

63.

MOBILiZA710N

SIJM

1

64.

TRAFFIC CONTRO&

SUM

1

PROTECTION SPECIAI.)

'

p-

a i oO!
,

"

i
v'

ti4vS

e ,

xa

w„>...

l',N`?

c ll and

Cer ts

g)

IR WIit B

Dollarsand
in figures)

C

Ger ts
in figures}
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l,,,.

TUTAL CONTRA.CT PRICEt
bVt'

do, t O

BASIS

OR DETERMINII IG PRICES

It is expressly understc c d and greed that:
A.

If applicable, the approximate quantities set orth in this Schedule Qf Prices for each

Unit Price Item ar awner's estimate only, th t C} wr er reserves the right to zncrease
or decrease such quantities, and that payment fox each Unit Price Item shall be made
only on the actual number of acceptable units c f such Unit Price ] t m installed
complete an place, measured on the basis defined in t e Cc ntract;
B.

The Price Proposal includes allawan es for contingencies as Bidder de ms
ppropriate with respect to such risks and changes in the Wc rk that Bidder or

Contractor, as tlae case may be, is respansible for dealing with und r the Cantract
wit} out any equitable adjustn aent in the Gontract Price;
C.

Bidd r or Contractar, as t e case may be, shall be cotnpensated only in accordance
with th Contract and shall not be eratitled fio eguitable adjustments in the Contract

Price as a result of any lairns by Subcontractors or Supp] iers rising only under#heir
Subcontracts and nat provided for in the Contra t;
D.

Owner is not subject to state or local sales, use and excise taxes and no such taxes are
included in# his Schedule of Prices;

E.

A11 ather pplicable federal, state, and l cal taxes of every kind and nature applicab]e
to the l ork as well as a] 1 taxes, cantributions, and premiums for unemployrnent

insurance, old age ar retirem nt benefits, p nsions, annu ties, or other similar benefits
are in Iuded in this S hedule of Prices; and
All

c sts, royaitiesa and

Wc rk

af

process es, or

fees arising from the

use

n, or the incorporation into, the

equipment,
supp ies, tools, appli
inventions are included in this Schedu of Prices.

patented

materials,

nces,

devices,

All claim or right to { if applicable) dispute ar cc rnplain of any such esfiimated quantity, or to assert
that there was any misunderstanding in regard ta the nature t r amount of any LTnit Price Item to be
provided or perfortned, or to claim any additional compensation by reason c f the payment of any
such t x, contril ution, ar prerniurn or any such cQst, roya# y or fee is hereby waived and relea$ed.
3.

Contract Time Pror osa]

Ifthis Ct

ntract/ Propersat

is

cepted, Bidder proposals and agrees, that Bidder shal] cvmmence th

Work within 1Q days fo] lowing the Village' s accepted of this Cvntract/ Proposal provided Bidder
shall

have fumished

specified

tc

wner a1l bonds and all insurance certificate and policies of insurance
ement Date").
If this ContractfF' roposal is

in this ContractlProposal ( the " Commen

accepied, Bidder prop ses, and agrees, that the Bidder shall perform the Work diligently and
cantin aously and shall camplete the Wark by the Completion Date speci#ied in Attachments A.

19

4.

Firm Prososal

All prices and other terms stated in this Bidder's Proposal are firm and shall not be subject to

withdrawal, escalation, or change for a period of sixty ( b0) days after the date on which any

Bidder's Proposal is opened or such extended acceptance date far Bidder's Proposals as may be
established pursuant to Sections 10 and 13 of the General Instructions to Bidders.
5.

Bi der Regresentations
A.

No Collusian.

Bidder warrants and represents that the only persons, firms, ar

carporatians interested in this Bidder's Proposal as principals are those named in

Bidder's Sworn Acknawledgment attached hereto and that this Bidder's Propos l is

made withaut collusion with any other person, firm or corporation.
B.

C.

Not Barred. Bidder warrants, represents and certifies tl at it is not barred by law from
contracting with Owner or with any unit of state or local government.
ualified. Bidder warrants

and represents that it has the

requisite experience,

ability, capital, facilities, plant, organizatian and staff to enable Bidder to perforrn the
Work successfully and promptly and to comrnence and complete the Work within the
Contract Price and Contract Time Proposals set forth above. In support thereof,
Bidder

Sworn Work

History Statement. In the event Bidder is
preliminarily deemed to be one of the most favorable to the interests of (3wner,
Bidder hereby agrees to furnish upon request, within two { 2) business days or such
submits the attached

longer period as may be set forth in the re uest, such additional information as may
be necessary to satisfy Owner that Bidder is adequately prepared ta fuifill the
Contract.
D.

b.

ure

Owner' s Reliance.

Bidder acicnowledges that Owner is relying an all warranties,
representations and statements made by Bidder in this Bidder's Proposal.
and Insurance

Bidder herewith tenders surety and insurance commitment letters.
7.

Bid Securitv

Bidder herewith #enders a Cashier's Check, Certified Check, or Bid Bond for the sum of
4...,
dollars ($
"'/
which is equal to at least five
D
yIL

percent ( 5%).

8.

Owner' s Remedies

Bidder acknowledges and agrees that should Bidder fail to timely submit all additional information
that is requested of it; or should Bidder, if Owner awards Bidder the Contraet, fail to timely submit
all the Bonds and all the certificates and policies of insurance required of it; or should Bidder, if

20

Owner awards Bidder the Contract, fail to timely execute the Contract, Contractor's Certification
and all other required documentation related to the Contract, it will be difficult and impracticable

to ascertain and determine the amount af damage that Owner will sustain by reason af any such
failure and, for such reason, Owner shall have the right, at its option in the event of any such
default by Bidder, to retain or recover as reasonably estimated liyuidated damages, and not as a
penalty, the entire amount of the Bid Security or ten percent of Bidder's Price Proposal, whichever

is greater, or to exercise any and all equitable remedies it may have against Bidder.
9.

Owner' s Rig tc

Bidder acknowledges and agrees that Owner reserves the right ta reject any and all Bidder's
Proposals, reserves the right to accept or reject any item of any Bidder's Proposal and reserves such
other rights as are set forth in Section 13 of the General I:nstructions to Bidders.
10.

Bidder' s Obli ations

In submitting this Bidder's Proposal, Bidder understands and agrees that it shall be bound by each
and every term, condition or provision contained in the Bid Package, which are by this reference
incorporated herein and made a part hereof.
DATED this

o'Z3

day

of

c' ,,

20$''

Attest/ Witness:

C

c

a

o..

tX.

cw,._

Bidder

C...f/-.._.-

By.
Title:

t/ 1.

By. .._.-- ..
Title:

2

W.l

t

r. ,.

Jcy c. N' S

SEE GENERAL iNSTRUCTIONS TO BIDDERS, SECTION 7, FOR SIGNATURE
REQUIREMENTS
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W' 1 .

CNICA G t LAND PA VING GC?NTRA C TC RS, IN.
225 TELSER ROAD
LAKE ? UI; JCH, lL
0 7
Tel:

47- 550- 9fi8
t

ffic

Fax: 8?- 550-9684

hicagalandpaving.com

a

erftficate caf R solution
l, Kevin Me

Ine.,

arr

rtz,

President

af

lllinois corporation (

reso/ utiQns were c nanimc

N/CAGOLAND PAVING CONTRACTC?RS,

he Gc r aoration) hereby certifies that the following

usly

adopted

by

the Sharehcaiders

and

irectars of

the Cr rporatian by consent oflhe Sf ar halders and Dire tars dated May 26,
998:

RESC}LVED, that

HIGAGOLANa PAVING CUNTRAC7' t' RS, INC.,

n

1llinois Cc rp aration ( the Carporation) authorizes William R, Bowes, to have
the

uthority to si n and en r int
PAVlNG CUIVTRA TORS, lnc.

a cc rttract on b half af CHICAGOLAND

FCIF' THER RE t LVED, that an r t ne or mar
of the
Secretary t r Assistar t Secref ry af the Co, pQra ion

Presiden and any
re aufl orized,

empawered and directed fQ execute and deliver ort b half c f he Corpc ration,
documents and agreements a they Qr any of fhem determine to be
nec ssary or aduisable to effectua
t e foregoing resa/utic ns.
such

Exeeu

ed

in Lake Zurich, lL

c t

By:
Kevin Meartz, President

11

ay 2fi, 988.

VILLAGE OF GRAYSLAKE
CONTRACT FOR

CENTER STREET SOUT- I ALLEY
20I8 STREETSCAPE IMPRUVEMENTS

BIDDER' S SWORN ACKNOWLEDGEMENT

Deponent"),

being first duly sworn on aath, deposes and states that the undersigned

Bidder is organized as indicated below and that all statements herein made are made on behalf af
such Bidder in support af its Bidder's Proposal for the above Contract and that Deponent is
authorized to make them.

Deponent also deposes and states that Bidder has carefully prepared, reviewed and
checked its Bidder's Proposal and that the statements contained in its Bidder's Praposa] and in this
Acknc wledgement are true and correct.
COMFLETE APPLICABLE SECTION ONLY
l.

Coruoratioa

Bidder is a corporation that is organized and existing under the laws of#he State of
i-that is qualified ta do business in the State of Illinois,
and

that

is operating

under

the

tegal

name of

G1.

N,

g,,,

c;;,

C

hs
c. c}

c

rS

The officers of the carporation are as follows:
TITLE

NAME

President

ADDRESS

Cp j.

Vice Aresident

t

l

Qc'

a.-.

Z_

owoS

g,, 1+

C!'`1 (

c.,

v,.

1{ '.

y,
ya,

r,.

K

j 1
l'c..

P.

6c

Secretary
Treasurer

Z•

State

Partnership

Bidder is a partnership that is organized, existing and registered under the laws of the
of

pursuant to that certain Partnership Agreement dated as of
that is qualified to do business in the State of Illinois, and th t is

operating under the legal name of

z2

t"

The general parin rs of the partnership are as follows:
E

ADARE5S

3.

Individnal

Bidder is an andividual whose full name is
residence addxess

and whose business address
lf operating under a trade or

is

assumed name, said trade or a sumed name is as fo]] t ws:
4.

oint V nture

Bidder is a joint venture that is organized and existing under the laws of th State
pursuant to that certain Joint Venture Agreement dated as o

that is qualified to do business in the State of I1linois,
and th t is operating under the legal name of

The signatoa ies ta the aforesaid Joint Venture Agreem nt are as fallc ws:
NAME fand ENTI Y TY`PE)

ADDRESS

t..)

For

each

signatory, indicate type

Individual = r4i")
2,

or

3

al av,

of

entity { Corporation = " C",

Partnership = " P";

and

and provide, an separate sheefis, the information required in Paragraph 1,

as applicable]

23

3

ATED this -

day

of,-=,

Attest/ Witness:

C

Title:

i

Subscribed
me

and

this

of

v ss

Sworn to

Title:

My

e

C o

or

Ct).(
Bidder

S

1

V'

Commission Expires:

a

day
20L

1...."'
Not

r-

Ey:

y:

before

24

jSEAL].

.._

.

Pubiic

SEE GENERAL INSTRUCTIONS TO BIDDERS, SECTI4N 7,
FOR SIGNATURE REQUIREMENTS
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l

t

VILLAGE OF GRAYSLAKE
CONTRACT FOR

CENTER STREET SOUTH ALLEY
2018 STREETSCAPE IMPROVEMENTS

BIDDER' S SWORN WQRK HISTORY STATEMENT

w•«<-

Deponent"),

being first duly

sworn on oath, deposes and states that all statements made in this 5worn Work History Stat ment ace
rnade on behalf of the undersigned Bidder in support of its Bidder's Proposal far the above Contract and

that Deponent is authorized to make them.

Deponent also deposes and states that Bidder has carefully prepared, reviewed and
checked this Sworn Work History Statement and that the statements contained in this Sworn Work

History Statement are true and correct.

IF NECESSARY FOR FULL DISCLOSURE, ADD SEPARATE SHEETS
JOIIVT VENTURES MIJST SUBMIT SEPARATE

SWORN WORK HISTORY STATEMENTS FOR THE JOINT VENTURE AND
FOR EAC I SIGNATORY TO THE JQINT VENTURE AGREEMENT
1•

Nature of Business
State the

nature of

Bidder's business:

c
2.

ry

a.;`

c.-

r--_

d

Composition of Work

During the past three years, Bidder's work has consisted of:
Federal

1%

Other Public

As Contractor
S%

As Subcontractor

Private

Bidder"s Farces
10 Subcontractors
Materials

25

3.

Years in Business

State the number of years that Bidder, under its current name and organization, has been
continuously
4.

engaged

in the

aforesaid

business:

31

years

Predecessor Or anizatians

If Bidder has been in business under its current name and organization for less than five
years, list any predecessar organizations:
NAME

AD,

N

5•

"

YEARS

_

Business Licenses

List all business ticenses currently held by Bidder:
ISSUING AGENCY
C..
s

14

TYPE

NUMBER

EXPIRATION

o r_

Related Experience

List three projects most comparable to the Work completed by Bidder, or its

predecessors, in the past five years:

PROJECT ONE
Owner Name

p{

c.,

PROJECT TWO
cb.p .e

Owner Address

Reference

Telephone Number
Type of VJork

26

r

PROJECT THREE

PROJECT ONE

PROJECT TWO

PROJECT THREE

Cantractor

If Bidder was}
Subcontr ctor)

Amount of Contract
Date Completed
DATED

this

day

of

2

AttesdWitness:
Bidder

Ey;

By.

Title:

p

Subscribed
before

me

and

this

L' ,

Sworn

of

Title:

to

.....---/
V -

'

My Commission Expires:

day

G

x

201

G --

Notary

blic

x. ,.,.. , , .

SEE GENERAL INSTRUCTIONS TO BIDDERS, SECTiON 7,
FOR SIGNATURE REQUIREMENT
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g

Str
Viitage

of

Auburn

Buffaio Grave

ane

Raadway Reconstrucfion

Contract Amount: $ 859, 900.00
Mr. .

eo

t Project

ist

Bloamingdale 7own$hip Highway Department
2015 Ftoad Maint nance! Rssurfacing Program
Gontract Amount: $ 364, 9QQ. 00
Mr. I avid 8flhac

Marand

Gewalf Hamifton 8 Associates
84- 478- 9700

Village

of

630-271- 0700

Libertyville

2fl15 Pavement R

cons#ruction-

Gity of Gountryside
phase li

Contract Amount; $ 1, Q99, 900. Q0
Mr.

Phillip J, Hurst

Civiitech Engit eering
634-773- 3900

Village of Round#. ake
Forest Auenue& MacGiAis C} rive Ravemen# Rehabilitation
Contract Amoun#; $ 344, 9 0. 0
Mr. Michael DeBennette

Baxter& Woadman, Inc.
847- 223- 50$
Village

Stag

of

Fax Lake

111 Roacis

Con#ract Amc

unt; $ 739, 900. 00
Berecz
Gewalt Hamilton Associa#e

Mr. Stev

n

847- 478- 700

Yillage of Barringtan

2ll t 5 Raad Patching Program
Con#ract Amaunt: $ 174, 3 O. Ot?

Mr. Jeff

nde

Village of Barringfon Engine r
847- 304- 3400

2015 MFT Streef Rehabilita#ian
Gon#ract Amount: $ 339, 900.00

Mr. Tttc rnas Brandstedt
Frank

Novotny& Associates, Inc.

630-887-864{}

Yrliage of Berke(ey
Joint F arking Lot Reconstruction
Contract Amount: $ 214, 900. 00

Ir. C} avid Bugaj

Civil# ch Er gineering
630-773-3900
ViElage of Oak Park

2015 Ftesurf'acing of Various 5treets
Can#rac#Amount $ 2, 339, Oq0. 00
Mr. Roman Babinski

Village of Oak Park Engineer
708- 358- 5127

Bid Ti#le:

Center Street-

Category:

Vi] lage Bids

Status:

pp,
bu.

Sauth Alley Stree#scape Impravements

1.

t.

u.

F
a

u,,.
u..

o. .

n+:,
w .

t

a.

;:..

a:.

z„
3,

t`

.

t

7:,:=-€

z,'
f

s
t

4"
u .. ,

yl

Y"

F'- `

+

r-

Y

B ,

a

h5

1

i';

4k

i;

s

m

3

!.^

...

F

t

2..

a '

',.
v

r,

"?

q3s

i...
s.

2efiurn Tca A iain Bid'

rn...

c sti ngs

y+
sut.

Pag

„

.

a ... ,

;,

.

s: ,

F y:' p

s. -"

ADDENDUM # 2
FOR

Village of Grayslake

Center Street South Aliey- 2018 Streetscape improvements
Date

of

Addendum:

August 17, 2Q18

Date

of

Bid

August 23, 2018 at 2: Op PM

Opening:

This Addendum does not alter any ather condition of the Praject Manual for the Center Street South
Alley— 2018 Streetscape Improvements praject. All items and pages contained within the original

Bidding Documents, not specificaliy changed by this Addendum, are binding and made part of the

Cantract through this Addendum.

Comaletion Date Plus Workinq Davs•

Due to the long lead time anticipat ei for receipt of the Sternberg fixtures specified in the bid documents,
installation of the light poles and boliard lights will be included in the pay items that can be completed
within the five working days allowed after the project completion date of October 26, 2018. The selected
contractor shall provide electrical submittals for review at or prior to the pre-construction meeting in order

ta minimize the delay in receipt of these items.

The ii ht pole foundations and bollard foundations and all other electrical work necessary to prepare for
insfallation of the light poles and bollards shall be comple#ed pnor to the October 26, 2018 completion

date.

Bidders

are asked

to acknowledge

receipt of

Addendum # 2

by emait t+
o dstrahan(a qha-engineers. cam

Also, include and no#e this addendum in your bid propasal.
PLAN HOLDER:
COMPANY NAME:

G'

Q,,.,,

ti

n

T

,

AUTHORIZED SIGNATURE:

DATE:

S /
End

of

7

r "'

Addendum # 2

4990.032 Center Street Sauth Alley—2Q 1$ Streetscape Improvements
Addendum# 2

j-

=

Document A31

QT" -

2010

Bid 8ond

Bond Number: 2392162

COHTRACTOR:

SURETY:

Name, legal status and addr3ess)
Chicagoland

Paving

Name, legal status and principal place

ofbusiness)

Contractors, Inc.

225 Telser Rd
Lake Zurich, IL 60047- 15$ 2

PO Box 620976
Middleton, W! 53562

OWNER:
Narrte, legal siatus

ADDITIONS AND DELETIONS:

West Bend Mutual Insurance Company The author oF this document has
added information needed for its

mpletion. The author msy also
have revised the teut of the original

and address)

AIA stand

Vilfage of Grayslake
10 S Seymour Ave

d form. An Additions and

Detetions Repori that

Grayslake

infamation

IL

BOND AMQUNT:$

60030- 15d2

Five PerCent

well as

not

added

evtsia s to

the standard form text Is available

trom the author and shouid be
of the

Amount Bid

teviewed. A verticai line in the left
margin of this document indic es

PROJECT:

where the authar has added

Name, location

Project

or address, and

Center Street South

fany)

number, t'

Alfey 1028 Streetscape Improvements

n

essary information and where

the

author

h

added ta or deleted

from the originai AlA text.

The Contractor

and

Surety are bound
Contractox

payment of which the

This document hes importank legai

to the Owner in the amount set forth above, for the

nseq, encas, Consuttation with an
attomey is encouraged with respect

bind themselves, their heirs,

eacecutors,
Surety
adminisdrators, successors and assigns,
jointly and severally, as provided herein. The
conditions of this Bond are such that if the Owner accepts the bid of the Contractor
within

and

the time spec fied in the bid d

agreed ta

by the Own

and

contract with the

Owner in

bonds

specified

as

may be

Any singul r ref ence to

may be
into a

uments, or within such time period as

Contractor,

and t6e

Contractor

either{

accordance with the terms of such

ia the

to its compiez on or modification.

bidding

or

bid,

Contract Documents,

1)

mtexs

and gives such

with a

surety

bond

Contractw, Surety, o,nmer or othe
P

or

Y shail be consid

ed plurai

where applicable.

admitted

in the jurisdiction of the Project and otherwise acceptabte to the Owner, for the faithful
performance of such Contra,h and for the prompt payment of labor and material fiarnished

in the prosexution thereof; or( 2) pays to the C) v mer the difference, not to exceed the
amount of this Bond, between the amount specified in said bid and such larger amount

for which the Owner may in good faith contract with another party to perform the work

covered by said bid, then this obligation shall be null and void, oiherwise to remain in full
force aad effect. The Surety hereby waives any notice ofan agreement between the

Owner and Contractor to extend the time in which the Owner may accept the bid Waiver

of notice by the Surety shall not apply to any extension exceeding sixty( 60 days in the

aggregate beyond the time for acceptance of bids specified in the bid docurnents, and the

Owner and Contractor shall obtain the Surety' s consent for an extension beyond sixty
60) days.

If this Bond is issueci in connection with a subcontractar' s bid to a Contractor, the term
Contractor in this Bond shall be deemed to be Subcontractor and the term Owne,r shall be
deemed to be Contractor.

When diis Bond has been fumished to com,ply with a statutory or other legal reyuirement

in the location of the Praject, any pmvision in this Bond conflicting with said statutozy or
legal requirement shall be deemed deleted herefrom and provisions conforming to such

statutory or other lega( requirernent shall be deemed incorporated herein. When so

furnished, the intent is that this Bond shall be consttued as a statutory bond and not as a
common law bond.
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Know
l men by these
Presents,
That West
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Bend, alWisconsin
does make,
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and appoini;
Lucianne Bischoff
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Center Street South Alley 2018 Streetscape Improvements
Special Provisions

Attachment C

SPECIAL PROVISIONS (ATTACHMENT C)
The

Special Provisions

following

Constnzction",

adopted

April

1,

supplement

2016

or

the " Standard

latest

addition,

(

Specifications

for Road and Bridge

hereinafter referred to as the Standard

Specifications) and latest edition of the " Illinois Manual on Uniform Traffic Control Devices for Street

and Highways" in effect on the date of invitations for bid. In case of conflict with any part or parts of said
specifications, the said Special Provisions shall take precedence and shall govern.

CONTRACTUAL REOUIREMENTS:
This Special Provision describes specific requirements singular to the Work under consideration, and
sets forth the final contractual intents to the matter involved.
PROJECT TITLE:
Center Street South

Alley—2018 Streetscape Improvements

TIME OF COMPLETION & COORDINATION:

Once construction has begun, it is understood that the Contractor will make every effort to continue the
work until

essential

such

to the

time that the Village

project.

considers

it

completed.

Continual prosecution of the work is

The Contractor shall coordinate work to minimize gaps between phases of the

work. All work items for this project shall be completed on or before October 26, 2018, except that the

contractor will be allowed up to 5 working days after October 26, 2018 to complete final HMA surface
and any omissions or gaps in curb or sidewalk improvements that occur due to the status of AT& T
relocation efforts.

During construction operations, AT& T may be onsite completing operations burying facilities and
removing existing
access
areas

to

poles.

The

contractor shall coordinate with

work areas as needed.

if utility

AT& T &

their contractors to provide

It may be necessary to leave gaps in the proposed curb or sidewalk
Costs to remobilize to complete gapped areas are considered

poles are not yet removed.

included in the cost of the Mobilization pay item.
CONTRACT SEOUENCING:

The Contractor shall schedule all work so not to conflict with the following:
Farmer' s Market

The Village

of

Grayslake hosts

a

Farmer'

s

Market every

Wednesday

from

May

30— September 26.

Center Street and Whitney Street will be closed from 1: 00 PM to 7: 00 PM for this event. All work
within the project limits shall be completed and the project site secured by 12: 00 PM every Wednesday.
Work Restrictions

The Contractor shall ensure that all lanes to vehicular traffic and all sidewalks are accessible within the

project limits in accordance with Article 107. 09 of the Standard Specifications.
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LIQUIDATED DAMAGES:

Should the

contractor

fail to

complete the work within the time

stipulated or within such

extended time as may have been allowed, the contractor shall be liable to the Village in the amount of
1, 000.00 per calendar day, not as a penalty but as liquidated damages, for each day of overrun in the
contract time or such extended time as may have been allowed.
BASIS OF AWARD:

Only

one

bidder

will

be

awarded

this

contract.

The Village will award the contract on the basis of the

lowest responsible total bid.
DEFINITIONS:
a.

Bid Bond: Used interchangeably with the term Proposal Guaranty.

b.

En

c.

Owner: The Village of Grayslake, Lake County, Illinois

d.

Performance Guarantv: Used interchangeably with the term Contract Bond.

neer: Gewalt Hamilton Associates, Inc., Vernon Hills, Illinois
i

BIDDING REOUIREMENTS AND CONDITIONS:
Contractor Prequalification

a.

All contractors and subcontractors in evidence of their competence to perform the work in accordance

with Check Sheet LRS6 shall furnish a certified or photostatic copy of an IDOT Certificate of
Eligibility precedent to issuance of proposal documents.
b.

Delivery of Proposals

Proposals transmitted electronically by fax or other similar means will not be accepted.
Interpretation of Bid Documents

c.

Bidders' questions on the intent or meaning of the documents found within the bid Package shall be in
Engineering Department. The Village of Grayslake
Engineering Department will respond in writing with the question and response submitted to all Bidders
writing

submitted

Village

to

as an addendum and made

less than five ( 5) days

of

Grayslake

publicly

prior

available

for inspection

to date for opening

of

at

the Village Hall.

Bids may

not

be

Questions received

answered.

Owner reserves

the right to make clarifications, corrections, or changes in this Notice to Bidders at any time prior to the
time

proposals

are

opened.

All

Bidders

or prospective

clarifications, corrections, or changes.

2

Bidders

will

be

informed

of said
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d.

Inspection of Site

The Contractor' s attention is drawn to the requirements of Check Sheet LRS6 " Examination of Plans,

Specifications, Special Provisions, and Site of Work" of the Supplemental Specifications and Recurring
Special Provisions concerning inspection of the site.
AWARD AND EXECUTION OF CONTRACT:
Requirement of Contract Bond

a.

The successful bidder at the time of the execution of the contract shall deposit with the Village a surety
bond to insure that all work is completed, all materials are paid for, and all contractors' employees and
in

subcontractors wages are paid

accordance with the

prevailing

wage rates.

The amount of the bond

shall be the entire amount of the Contract.

In the event of contractor default, all administrative, engineering, attorneys, and other professional fees
incurred by the Village will also be covered by the bond.
b.

Execution of the Contract

The Contract shall be executed with contract bonds and insurance certificates provided within fifteen

15) calendar days after receipt of the Notice of Award of the Contract. Failure on the part of the
successful bidder to provide said material within the time stipulated could void the Award with

resultant forfeiture of the Proposal Guaranty.
Contract Award

c.

The contract will be awarded to the lowest responsible Bidder upon approval of the Village of

Grayslake Board of Trustees.
Prior to the award of the contract, the low Bidder shall provide the name of the superintendent that will
be

assigned

to the project.

The Village reserves the right to require that the low Bidder provide an

alternate superintendent or award the project to another Bidder based on past performance within the
Village.

SCOPE OF THE WORK:
a.

It is

Site Cleanup
understood

that cleanup

the

of

project site

is

a critical element of

the Work.

It is required that

this cleanup will be performed by the Contractor on a daily basis without directives being received from
the Village
remain on

b.

and/ or

the

the Engineer.

street overnight.

At no time will the contractor allow debris or broken material to

This work shall be considered incidental to the Contract.

Change Orders

All change orders shall be in writing, stating clearly the specific nature of the change, showing the
associated adjustment in the Contract Price.
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Disputes

c.

The venue for any dispute under this contract, which is to be litigated, shall be a court of competent

jurisdiction in the County where the work is performed.
CONTROL OF WORK:
Cooperation with Utilities

a.

The Contractor shall contact the various companies to conduct a separate investigation to determine the
existence,

nature,

and location of all utility lines and individual service connections within the

improvement.

The Contractor will cooperate with the Utility Companies involved in connection with the removal,
temporary relocation, reconstruction and abandonment of any and all services and facilities owned
or operated by them within the limits of the improvement.

No extra compensation will be allowed by the Contractor for any expense incurred by complying
with these requirements or because of delays, inconvenience, or interruptions in his work resulting from
the failure of the Village or any other utility company to remove, reconstruct, or abandon their services
if required.
The

Contractor

Contractor

shall

must

exercise

extreme

caution

notify JULIE ( 800- 892- 0123)

and

while

around

working

the Village

of

Grayslake

existing

foriy-

utilities.

eight (

The

48) hours

before commencing construction.
CONTROL OF MATERIALS:

The material used in the work shall confortn to source of supply and quality requirements contained in
Section 106 of the Standard Specifications.

Quality of Materials

a.

It

is

intent

the

of

the

Specifications,

unless

explicitly

exempted,

that new materials shall be

incorporated into the work.
b.

Material Certifications

All materials provided by suppliers shall require certified statements that such materials have been
inspected
shall

be

and

on

tested

and conform

IDOT BLR forms.

to the

Specifications.

Materials certifications for the MFT Section

Payment will be withheld for failure to comply with these requirements.

LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC:
a.

Insurance

The Contractor' s comprehensive general liability insurance required by Article 107. 27 of the Standard
Specifications shall include as additional insured the Municipality, the Engineer, the Engineer' s
Consultants, and the Grayslake Park District, all of whom shall be listed by name as additional
4
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insureds, and include coverage for the respective officers and employees of all such additional insureds,

and shall cover the Contractor' s indemnity obligations under Article 107. 26 of the Standard
Specifications.

In addition to the insurance coverages required by Article 107.27 of the Standard Specifications, the
Contractor shall also purchase and maintain umbrella liability coverage in an amount not less than
3, 000, 000.

Such coverage shall include, but not be limited to, excess coverage for the Worker' s

Compensation, Comprehensive General and Automobile Liability policies.
In addition to delivering certificates of insurance in accordance with Article 107. 27 of the Standard
Specifications, the Contractor shall also deliver to the Municipality, with copies to each additional
insured, certificates of insurance which the Contractor is required to purchase and maintain in
accordance with

Article 107. 27

prior

to the

execution of the contract.

The

Contractor

shall

also

deliver to the Municipality, with copies to each additional insured, copies of all endorsements to
the

insurance policies

as

soon

as possible, but not later than 30 calendar days after award of the

contract by the Municipality. The Contract will not be executed until endorsements to the insurance
policies are received.

b.

Prevailing Rate of Wages

As required by the Illinois Prevailing Wage Act, all contractors and subcontractors are required to pay
the prevailing rate of wages and benefits as specified by the latest Illinois Department of Labor
Prevailing Wages for Lake County. The current schedule is included as part of these documents.

At the request of the appropriate agency, all contractors shall make available a list of all employees and
all subcontract employee names, occupations, and hourly wages paid to each person performing work
for the Village.
c.

Americans with Disabilities Act

The Americans with Disabilities Act ( ADA) is a civil rights law designed to ensure equal rights to
individuals with disabilities in the areas of employment, public services, public accommodations, and
The contractor and subcontractor must utilize standards and/ or methods that do

telecommunications.

not discriminate against the disabled.
d.
As

Sexual Harassment
required

Illinois

by

Act

Public

87- 1257,

captioned

"

Discriminatory-Sexual Harassment

Program", the contractor is required to have written sexual harassment policies that shall include, at a
minimum,

the

harassment

following

under

information: ( i) the

State law, (iii)

a

illegality of sexual

description

of

sexual

harassment, ( ii) the definition of sexual

harassment, utilizing

examples,

(

iv) the

vendor' s internal compliant process available through the Department and the Equal Employment

Opportunity

Commission, ( v) directions on how to contact the Department of Human Rights and the

Equal Employment Opportunity Commission, and ( vi) protection against retaliation as provided by
Section 6- 101

of

the

Act.

A copy of the policies shall be provided to the Department of Human

Rights upon request.
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Responsibility for Damage Claims

e.

The Contractor shall indemnify and save harmless the Village, their officers, agents, employees, and
servants against all loss, damage, or expense that it or they may sustain as a result of any suits, actions,
or claims of any character brought on account of property damage, injury to or death of any person or
persons, including all persons performing work under the Contract, which may arise in connection with
the work to be performed under the Contract.

This Contract is not intended by any of the Provisions of any part of the Contract to create the
public or any member thereof a third party beneficiary, or to authorize anyone not a party to this
Contract to maintain a suit for personal injuries or property damage pursuant to the terms or Provisions
of

this

Contract.

The duties, obligations, and responsibilities of the parties to this Contract with respect

to third parties shall remain as imposed by law.
f.

Protection of Public/Private Property

The Contractor shall protect all existing trees scheduled to remain, shrubs, fences, drain lines, power
lines, and other public/private property. Any item that is damaged shall be replaced or repaired to its
original condition or better by the Contractor as soon as possible, as directed by the Engineer at no
additional cost to the Contract.

g.

Concrete Breakers

When removing curb, curb and gutter, pavement, sidewalk, and any other structure, the use of any type
of concrete breakers which might damage the underground public or private utilities, will not be

permitted. Under no circumstances will the use of a frost ball be allowed.
h.

Maintenance of Roadway During Construction

Beginning on the date the Contractor begins work on this project, he shall assume responsibility for the
normal

maintenance

of

the existing roadway

within

the

limits

of

the improvement.

This normal

maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations.

The work involved in maintaining the existing pavement as speci ed above shall be considered
incidental to the Contract. No holes are to be left open in the parkway or pavement over a holiday or
weekend commencing at 3: 00 p.m. on the day preceding a holiday or weekend. At no time shall the
roadway be completely closed to traffic. At the end of each working day, the roadway must be fully
opened to traffic.

Clean all permanent roadways used for construction activities by using motorized street sweeper that
utilizes vacuum and water to pick up debris twice weekly( mid-week and Friday afternoon before 4:00
p. m.) as required and as directed by the Engineer.
Twice weekly cleanings will be considered
incidental to the contract.
i.

Resident Notifications

The Contractor shall not close any street or driveway without prior notification and consent of the
Village

and/ or

Engineer

and

shall

provide

at

least twenty- four ( 24) hours' notice to the affected
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residents and

businesses. Resident notifications shall be in the form of a letter/door hanger left on the

front door of the residence which shall state the nature of the work being performed, anticipated
duration

of

the

closure with

the

Contractors

name

and

phone

number.

A copy of the notification

shall be approved by the Village prior to distribution. In addition, immediately prior to the closure, the
Contractor shall knock on the door of the affected residence or business to assure all vehicles have been
to closing the

Failure to notify residences is considered a traffic control
deficiency and the Contractor will be charged an amount as specified in these special provisions. In the

removed

prior

access.

event of an emergency, the Contractor shall provide immediate access to closed driveways or streets.
The

Contractor

shall

provide

to

residents,

businesses,

and

motorists

twenty- four ( 24) hours

advance notice of parking restrictions with appropriate signs and/ or barricades placed meeting the
approval of the Engineer.

j.

Protection of Existing Drainage Facilities During Construction

Unless otherwise directed by the Engineer, the existing drainage facilities shall remain in use during the
period of construction.

Prior to commencing work, the Contractor, at his own expense, shall determine the exact locations of
existing structures, which are within the proposed construction site.
All drainage

structures are

to be kept free

of

any debris resulting from

construction operations.

All

work and material necessary to prevent accumulation of debris in the drainage structures will be
considered as incidental to the contract. Any accumulation of debris in the drainage structures resulting
from

construction

operations

shall

be

removed

at

the

Contractor'

s

own

expense,

and

no

extra

compensation will be allowed.

The Contractor shall take the necessary precautions when working near or above existing sewers in
order to protect these pipes during construction from any damage resulting from his operations. All
work and material necessary to replace existing sewers damaged because of noncompliance with this
provision shall be as directed by the Engineer at the Contractor' s own expense.
During construction, if the Contractor encounters or otherwise becomes aware of any sewers or
underdrains within the

right- of-way,

other

than those indicated in the Bid Documents,

he shall so

inform the Engineer.

The Contractor shall perform the work necessary to maintain the facilities in
service and to protect them from damage during construction.

Any city frames and lids that are being replaced shall remain the property of the Village of Grayslake
and shall be delivered to the Village with no additional compensation to that particular pay item.
k.

Character of Workmen

It is understood that the Contractor in the performance of the Work represents the Village and shall
employ only

co- operative, competent, and efficient personnel.

The Village reserves the right to have

any person employed by the Contractor and subcontractors permanently removed from the job-site if it
is deemed that they have not acted in the best interest of the Village.
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1.

Mailboxes

The Contractor shall remove roadside mailboxes in conflict with the proposed work prior to
construction and shall be responsible for protection and safe storage of same. As soon as practical and

as directed by the Engineer, the mailboxes shall be reset temporarily. After establishing finished
parkway grades, the Contractor shall permanently set mailboxes in their original positions and to their
original condition.

This

be

work shall

considered

incidental to the Contract.

If a mailbox is damaged

by the Contractors operations during execution of the work, the Contractor shall repair and/ or replace
within 24 hours.

Protection and Restoration of Traffic Signs and Property

m.

All traffic signs within the project limits shall be protected and restored in accordance with Article
107. 25 of the Standard Specifications. This item shall also include all street name signs.

Other items to be protected include, but are not limited to, poles not designated for removal, plantings,
driveways, fences, and walks that are located near the project limits. These shall likewise be protected
restored per

Article 107. 20.

or replaced after construction
approval of

the Village.

Fences may be removed temporarily where necessary and shall be reset
to the

satisfaction of the

Maximum

care

shall

Engineer.

be taken to

No trees shall be removed without the

prevent

damage to trees.

This work shall

be incidental to the Contract.

Safety

n.

It is expressly understood that the Contractor is responsible for the means, methods, and techniques in
constructing the Work and all job site safety shall be in accordance with OSHA requirements.
Conditions of the Work Site

o.

Contractor shall be fully responsible for conditions found at, and in the vicinity of, the Work Site.
Contractor

shall

have

no

claim

for damages, for

compensation

in

excess

of

the

Contract

Price,

or

for a delay or extension of the Contract Time based upon conditions found at, or in the vicinity
the Work Site.
When information pertaining to subsurface, underground or other concealed

of,

conditions, soils analysis, borings, test pits, utility locations or conditions, buried structures, condition
of existing structures and other invesrigations is or has been provided by Owner or Engineer, or is or

has been otherwise made available to Contractor by Owner or Engineer, such information is or has been
provided or made available solely for the convenience of Contractor and is not part of this Contract.

Owner assumes no responsibility whatsoever in respect to the sufficiency or accuracy of such
information, and there is no guaranty or warranty, either expressed or implied, that the conditions
indicated are representative of those existing at any particular location, or that contractors working on
other projects may not change the conditions indicated at, and in the vicinity of, the Work Site, or
that unanticipated conditions may not be present.

The Owner or its Engineer assumes no responsibility for the accuracy of the information provided.
The Contractor shall contact the various companies to conduct a separate investigation to determine the

existence, nature, and location of all utility lines and individual service connections within the limits
of

the

improvements.

The Contractor shall cooperate with the Utility Companies involved in

connection with the removal, temporary relocation, reconstruction or abandonment of any and all
8

Center Street South Alley 2018 Streetscape Improvements
Special Provisions

Attachment C

services and facilities owned or operated by them within the limits of improvement.
Compliance with Laws

p.

Contractor

certifies

that

the Work,

and

all

of

its

components,

shall be provided, performed, and

completed in compliance with, and Contractor agrees to be bound by all applicable federal, state, and
local laws,

they may be

order, rules, and regulations, as

modified or amended

from time to time.

A

Contractor' s Certification, which is attached to these General Conditions of Contract, must be executed
upon execution of the Contract Agreement.

Water Use During Construction

q.

The Contractor

be

will not

permitted

to

use water

from

residences or

fire hydrants

at

any time.

Water

to be used for construction can be obtained from the Village of Grayslake Public Works yard at 585

Berry Avenue during

normal

business hours.

The Contractor will be billed for all water at the current

rate per thousand gallons obtained.

PROSECUTION AND PROGRESS:
Approval of Subcontractors

a.

Any prospective subcontractors shall meet the approval of the Village of Grayslake.
b.

Notification of Work

The Contractor shall notify the Village of Grayslake Engineering Department ( 847- 223- 8515) at least
forty-eight ( 48) hours prior to the start of construction operations and prior to work shut-downs and
resumption of operations.

Prosecution of the Work

c.

The

days

Contractor
after

shall

working Saturdays,
to

meet

begin

execution

the

and

and/ or

deadline.

work

as

acceptance

long
In

soon

of

as

the

weekday hours

this

case,

he

possible

contract),
not

to

(

but

no

later than fifteen ( 15) calendar

and shall make every effort, including

exceed

7: 00

a. m.

to

6: 00 p. m.,

if necessary,

shall work these additional days and/ or hours at no

additional cost to the Village.
d.

Progress Schedule

The Contractor shall submit a Bar Graph Progress Schedule for the Engineer' s approval before the work

can be started. This progress schedule shall be delivered to the Village at the pre- construction meeting.
e.

Work Suspension

The Engineer shall reserve the right to stop the Contractor from his removal operations at any time if he
determines that the replacement is not being done within a reasonable amount of time.
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f.

Hours of Work

No work will be permitted to start prior to 7: 00 a. m. or after 6: 00 p. m. on any weekday and prior to
8: 30 a.m. or after 6: 00 p. m. on Saturday, including the startup of any equipment. Work on Saturday
requires prior approval of the Village.
Sunday and Holiday work is prohibited without prior approval
of the Village Board.

g.

Disposal of Materials

In accordance with Article 202. 03 of the Standard Specificarions, pavement, curb, walks, and surplus

excavated and/ or unsuitable earth materials removed shall be disposed of off- site by the Contractor.
The site shall be obtained by the Contractor, no open burning shall be allowed.
h.

Stockpiling of Materials

No stockpiling will be allowed at the project site unless approved by the engineer. Unauthorized
stockpiling of any materials used in the work may cause the removal of these materials to be
accomplished by the Owner at the Contractor' s expense.
MEASUREMENT AND PAYMENT:
a.

Partial Payments

At least once each month, at the request of the Contractor, the Engineer will make an approximate
estimate of

the

project.

the amount

of

Work

performed.

The

amount of retainage will

be 10%

until completion of

At the discretion of the Village, this retainage amount can be reduced if the Contractor has

performed timely and satisfactory work.
b.

Interest on Money Due the Contractor

There will be no interest paid to the Contractor for payments by the Village beyond thirty days.
c.

Method of Payment

Payment

shall

be

made

for only those items listed in the Schedule

of

Prices

on

the Proposal Form.

All

collateral items necessary for construction and not so listed shall be considered incidental items.
d.

Measurement for Payment

All removal and replacement items will be marked and measured for payment prior to removal by
the Contractor.

Any removal beyond these limits will be replaced to the satisfaction of the Engineer

with no additional compensation at the Contractor' s expense.
e.

Request for Payment

Each request for partial or final payment of the Contract Price shall be itemized so as to indicate the

portion of the requested payment which is allocable to work performed by each Contractor' s
subcontractor and by the Contractor and shall be accompanied by:
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1)

all items called for by the other provisions of the Contract;

2)

proof satisfactory to the Owner of the prices of and of payment for all labor, materials,
tools, services, equipment, and construction equipment furnished in connection with the

Work performed under the Contract (through the end of the preceding month except in the
case of the request for final payment) with respect to which such proof has not previously
been furnished;

3)

Contractor' s and Contractor' s subcontractors' sworn statements listing each subcontractor
that

furnished any

such

labor,

material,

tools,

services,

equipment,

or

construction

equipment; and

4)

starting with the second request for payment, a waiver of lien from the Contractor in the
amount of the total requested payment from the previous

invoice

and from each

Contractor' s subcontractor in an amount equal to the price of the labor, materials, tools,
services, equipment, and construction equipment so furnished.

f.

Deductions

Notwithstanding any other provision of this Contract and without prejudice to any of the Owner' s other
rights or remedies, Owner shall have the right at any time or times, to deduct and withhold from any
payment that may be or become due under this Contract such amount as may reasonably appear
necessary to compensate Owner for any actual or prospective loss due to:
1)

Work

2)

damage for which Contractor is liable under this Contract;

that

is

defective,

damaged,

flawed,

unsuitable,

nonconforming,

or

incomplete;
3)

state or local sales, use, or excise taxes from which Owner is exempt

4)

liens or claims of lien regardless of inerit

5)

delay in the progress or completion of the Work;
inability of Contractor to complete the Work;

6)
7)

reasonable doubt that this Contract can be complete for the balance of the
Contract Price then unpaid;

8)

any other failure of Contractor to perform any of its obligations under this
Contract.

Use

of

Withheld Funds.

Owner shall be entitled to retain any and all amounts withheld pursuant to

above until Contractor shall have either performed the obligation or obligations in questions or
furnished security for

such perfortnance

satisfactory to Owner.

Owner shall be entitled to apply any

money withheld or any other money due Contractor under this Contract to reimburse itself for any and
all

costs,

expenses,

losses,

damages,

liabilities,

suits,

judgments,

awards,

attorneys'

fees,

and

administrative expenses incurred, suffered, or sustained by Owner and chargeable to Contractor under
this Contract.

TRAFFIC CONTROL AND PROTECTION, SPECIAL:
Traffic Control

shall

be in

accordance with

the

applicable sections of
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Illinois Manual

on

Uniform Traffic Control Devices for Streets

and

Highways", these Special

Provisions, any special c etails and Highway Standards contained herein. Special attention is called to
Articles 107.29 and 107. 14 of the" Standard Specifications" and the following Highway Standards, Plan
Details, and Recurring Special Provisions and additional Special Provisions contained herein, related to
traffic control.

Daytime closures to alley thru traffic will be permitted; however, construction operations shall be
conducted in a manner such that the alley will be open to emergency traffic and accessible as required to
local traffic and business owners in accordance with the applicable portions of Article 107. 14 of the
Standard Specifications. Removal and replacement of pavement shall be planned so as to cause a
minimum of inconvenience

to the

abutting property

owners.

Temporary traffic control devices shall be

furnished and maintained as required and shall conform to the applicable portions of Section 701 of the
Standard Specifications; Standard 701301- 03, 701501- 05, 701701- 06, 701801- 04, and 701901- 01.
The Work shall be accomplished such that no holes will be left open, and that the streets will be open to

local traffic at the end of each working day. It will also be necessary to provide advance notice to
residents, police, fire, school districts, and trash haulers when access to any street or alley will be
temporarily closed or limited.

During construction, the Contractor shall provide lighted barricades, flagmen, and other temporary
protection where

necessary for

public

safety

at all

times.

The Contractor shall designate one employee

as responsible for traffic protection and provide a telephone number to the Municipality and the
Engineer where this employee can be reached during non- working hours. Should traffic protection be
determined to be inadequate by the Engineer or the Municipality, this employee will be contacted.
Upon failure to respond satisfactorily, the Municipality will take the necessary actions to protect the
public, and the cost of this work will be deducted from payment to the Contractor.

This Work shall be paid for at the contract unit price lump sum for TRAFFIC CONTROL AND
PROTECTION, SPECIAL, which price shall be payment in full for all labor, materials, transportation,

handling, and incidentals necessary to furnish, install, maintain, and remove all traffic control devices
indicated in the Bid Documents.

The salvage value of the materials removed shall be reflected in

the bid price for this item.

TRAFFIC CONTROL DEFICIENCY:

The Contractor is expected to comply with the Standard Specificarions and these contract Special
Provisions concerning traffic

control

and protection.

All traffic control devices shall be kept clean

and neat appearing, and shall be replaced immediately if they become ineffective due to damage or
defacement.

Failure to comply with the Standard Specifications, and these contract Special Provisions concerning
control will result in a charge of$ 1, 000. 00 per calendar
day. In addition, if the Contractor fails

traffic

to respond, the Municipality may correct the deficiencies and all cost thereof will be deducted from
monies due or which may become due the Contractor. This corrective action will in no way relieve the
Contractor of his/ her contractual requirements or responsibilities.
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DRIVEWAY CLOSING:

It will be the Contractor' s responsibility to notify residents/ business owners and the Municipality when
access to their driveways will be temporarily closed due to curb and gutter and/ or driveway
replacement. The Contractor shall distribute notices in accordance subsection " Resident Notifications"
of

these Special Provisions.

knock

on

doors

maximum of

Every effort shall be made to accommodate access to these properties ( i.e.

a minimum of

five

calendar

24 hours

days

unless

prior

to closing driveways).

otherwise

approved

by

Driveways shall be closed for a

the Engineer.

Failure to re- open the

driveway within the time specified shall be considered a traffic control deficiency.
CCDD NON-COMPLIANT MATERIAL DISPOSAL ( SPECIAL):
Work under this item shall be performed in compliance with the Illinois Environmental Protection

Agency( IEPA) guidelines in effect at the time of construction.
A quantity has been established in the bid proposal to address possible non- compliant material, should it

be encountered during excavation. If such materials are found during construction, the Contractor shall
notify the owner immediately. Suspect materials are to be set aside on non-permeable tarps/plastic/ etc.
and covered until they may be assessed. If after assessment the material is found to be non- compliant, it
shall be loaded onto trucks for proper landfill disposal off-site. Disposal documentation will be provided

by the contractor to the owner prior to any applications for payment being requested. If the material is
rejected at the dump site, the cost of hauling the material back to the job site is considered incidental to
the contract.

The Contractor will provide a third party testing company to sample and analyze discovered suspect
non-compliant material. After receipt of the analysis report, the owner will determine the probable limits

of contamination and confirm with the Contractor in order to establish a material quantity. Work to

include all labor, equipment, sampling, analysis, materials, trucking, re-handling, etc., as required to
stockpile, test and dispose of material, whether compliant or not. Only material determined to be noncompliant shall be paid for at the provided unit price. Re- handling and disposal of material determined
to be compliant will be incidental to construction.
Basis of Payment. Payment for this item shall be per cubic yard( CU YD) at the contract unit price for
CCDD NON- COMPLIANT MATERIAL DISPOSAL( SPECIAL).

The quantity shown is used to

establish a unit price only. This quantity may or may not be used.
EXISTING STORM SEWER REMOVAL AND REINSTALLATION( SPECIAL):

The pay item shall include all labor, equipment, and materials necessary to relocate existing storm
sewer laterals to the curb line as indicated on the engineering plans, including excavation of the
existing inlet and frame, removal of approximately 4'- 6' of existing 12" RCP storm sewer,
reinstallation of the existing inlet and Type 11 Frame and Grate, and adjustment to final plan
elevations.

Basis

of

Payment.

This work will be paid for at the contract unit price per each( EA) for EXISTING

STORM SEWER REMOVAL AND REINSTALLATION( SPECIAL), which price shall include all of
the above.
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LIGHT POLE & FOUNDATION REMOVAL (SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to disconnect and remove
existing light poles and foundations where noted on the plans. Existing light poles shall be salvaged
and provided to the Village. Foundations shall be removed to a minimum depth of 36" below proposed
finished grade.
Basis

of

Payment.

This

work will

be

paid

for

at

the

contract unit price per each (

EA) for LIGHT

POLE & FOUNDATION REMOVAL( SPECIAL), which price shall include all of the above.

RELOCATE EXISTING SHED ( SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to relocate the existing shed,
currently located in the northwest corner of the UP Church parking lot, to an alternate location within or
immediately adjacent to the parking lot to be selected by the Village during construction. The contractor
shall take precautions as necessary to avoid damage to the shed during the relocation process.
Basis

Payment.

of

This

work

will

be

paid

for

at

the

contract

unit

price

per

EA)

each (

for

RELOCATE EXISTING SHED ( SPECIAL), which price shall include all of the above.

HMA PATCH, 6" ( SPECIAL):

This item shall include all labor, material and equipment necessary to complete the removal and
replacement of

the existing HMA

pavement or gravel and/ or sub- base

to

a minimum

depth

of

6"

at

various locations indicated on the plans where marked by the Engineer in accordance with Section 442
of the Standard Specifications. All patching, Type I, II, III and IV, regardless of size will be combined
into one pay item.
Basis

of

Payment.

This

work will

be

paid

for

at

the

contract unit price per square yard (

SY) for

HMA PATCHING, 6" ( SPECIAL), which price shall include all of the above.

SEAL COATING( SPECIAL):

This pay item, shall include all labor, materials, and equipment to complete application of a bituminous
surface treatment ( sealcoat) to the
existing parking lot indicated on the plan set. The parking lot
pavement shall be clean and
dry prior to placement. Areas that have been subjected to fuel and oil

spillage shall be wire brushed or scraped to remove any excess dirt and grease accumulations. The area
shall then be primed with an acrylic copolymer latex, such as Tarloc, to provide proper bonding on the
seal coat.

Immediately before application of sealer, the contractor shall clean the surface of all loose

dirt, aggregate, dust, leaves, and any other foreign materials by sweeping, blowing, or flushing with
water, or a combination of the three.

Sealcoating shall be completed with an asphalt-based sealcoat product approved by the Project
Engineer. Application may be

made

by

hand brushes,

squeegees, or mechanical applicators.

Coverage

rate shall be a minimum of 0. 3 gallons per square yard or 3. 3 square yards per gallon.
Basis

of

Payment.

This

work will

be

paid

for

at

the contract unit price

SEALCOATING( SPECIAL), which price shall include all of the above.
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DETECTABLE WARNINGS ( SPECIAL):

The work for this item shall consist of furnishing and placing a detectable warning surface at those
locations identified by the Engineer as sidewalk remaps accessible to the disabled.
The Detectable Warning surface shall be a pre- fabricated panel, as manufactured by Armor-Cast, or
owner approved equal. The Detectable Warning shall comply with the Illinois Accessibility Code ( IAC)
and shall be red in color.

Basis of Payment. This work will be paid for at the contract unit price per square foot for

DETECTABLE WARNINGS ( SPECIAL).

DECORATIVE STAMPED CONCRETE, 5" ( SPECIAL):

This work will consist of providing a decorative finish on concrete designated on the plans to have a
decorative stamped finish. The materials shall meet the requirements of Article 503. 02 of the " Standard

Specifications" and the following:
The form liner molds shall be removable without causing any deterioration of the surface or the
underlying concrete. The forms shall be constructed so that the finished surfaces conform to the shape,
lines and dimensions of the components of the approved pattern. The forms shall be properly braced or
tied together to maintain position and shape. The forms shall be made sufficiently tight to prevent
leakage of the mortar. The formwork shall have the strength and stability to ensure the finished
concrete dimensions are within the tolerances specified herein.

The following form liner supplier and pattern for the textured surface hatched on the geometric plan as
PCC Brick Pattern" shall be as follows:

Increte" Running Bond Used Brick Stamp
Increte" Brick Red integral Color

Increte" Deep Charcoal Release

Ozinga Ready Mix Concrete: 6. 1 Bag mix air entrained
Includes w1. 4 welded wire mesh reinforcement

Butterfield Color" Clear Guard Pro 350 Sealer( 2 coats)
The

concrete mix

design

shall meet a

28- day

strength of

4, 000

psi,

slump

range of

3"- 5",

and

5- 8%

air

entrainment.

Basis

of

Payment.

This work will be paid for at the contract unit price per square foot ( SF) for

DECORATIVE STAMPED CONCRETE, 5" ( SPECIAL), which price shall include all of the above.

DRAINAGE AND UTILITY STRUCTURES TO BE ADJUSTED ( SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to adjust the rim elevation of
drainage and utility structures within the pavement as necessary to be flush with the final HMA surface,
or

the

adjustment of such structures outside of

the

pavement

to final

plan grade.

This work shall be

done in accordance with Section 602 of the Standard Specifications and shall include the adjustment of
all manholes, catch basins, inlets, and water valve vaults.
Basis

of

Payment. This

work

will

be

paid

for

at

the

contract

unit

price

per

each

for

DRAINAGE AND UTILITY STRUCTURES TO BE ADJUSTED, which price shall include all labor,
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materials, and equipment necessary to complete the work.
STERNBERG LIGHTED BOLLARD W/ FOUNDATION( SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to furnish and install the
lighted bollards as specified in the electrical plans, including the bollard foundations and all service
feeds per the details provided at the locations indicated in accordance with the electrical plans.
Basis

Payment.

of

This

work

will

be

paid

for

at

the

contract

unit

price

per

each (

EA)

for

STERNBERG LIGHTED BOLLARD W/ FOUNDATION ( SPECIAL), which price shall include all of
the above.

MASONRY PIER FOUNDATION (SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to furnish and install the
proposed concrete footing, foundation, and reinforcement required for construction of the masonry piers
at each location indicated on the engineering plans per the associated detail.
Basis

of

Payment.

This work will be paid for at the contract unit price per each ( EA) for MASONRY

PIER FOiJNDATION( SPECIAL), which price shall include all of the above.

DUMPSTER ENCLOSURE ( SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to furnish and install each
proposed dumpster enclosure at the locations indicated in the engineering plans in accordance with the

details shown in the architectural plans, including reinforced concrete footing, and foundation wall. The
pay item shall also include the 6" concrete slab and 6" compacted stone base interior to the dumpster
enclosure and gate or gates as specified in the architectural plan details.

The reinforced concrete masonrv unit wall with brick veneer and cast stone coping shall be completed
by others and is not included in this contract. The contractor shall coordinate with the Village' s

masonry contractor to allow access to complete this portion of the dumpster enclosure.
Basis of Payment. This work will be paid for at the contract unit price per each ( EA) for DUMPSTER
ENCLOUSRE ( SPECIAL), which price shall include all of the above.

PARK BENCH( SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to furnish and install the

proposed benches at the locations indicated in the engineering plans, including provision of a 10' x4' x 5"
concrete pad below each bench. The concrete pad for the proposed benches shall meet the material

specifications indicated in the PCC Sidewalk details in the engineering plans. In locations where two
benches are proposed side by side, the concrete pad shall be 18' x4' x5".
Benches shall meet the following specifications:
Manufacturer: Victor Stanley, Inc.
Model: C- 10, eight feet( 8') long
Bench Slats: IPE Wood Slats

Frame Color: to be determined by owner from manufacturers full standard color range.
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Anchor bolt into concrete pad below as recommended by manufacturer.
www.victorstanle y. com

Basis

of

Payment.

This work will be paid for at the contract unit price per each ( EA) for PARK

BENCH( SPECIAL), which price shall include all of the above.

FLOWER POT (SPECIALI:

This pay item shall include all labor, equipment, and materials necessary to furnish and install the
proposed flower pots at the locations indicated in the engineering plans. The pay item shall include
filling the bottom of the flower pot with non- limestone washed gravel to a depth of 4", filter fabric, and
18" of new planting soil mix consisting of three parts topsoil, one part peat, and two parts decomposed
mushroom compost.

Flower pots shall meet the following specifications:
Manufacturer: Classic Garden Ornaments, Ltd.
Model: Adams 27 Planter, 27" High, 31" Diameter, 20" Diameter Base, 438 Lbs.
www.victorstanlev.com

Basis

of

Payment.

This work will be paid for at the contract unit price per each ( EA) for FLOWER

POT( SPECIAL), which price shall include all of the above.

TRASH RECEPTACLE ( SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to furnish and install the
proposed trash receptacles at the locations indicated in the engineering plans, including provision of a
3' x3' x 5" concrete pad below each bench. The concrete pad for the trash receptacle shall meet the

material specifications indicated in the PCC Sidewalk details in the engineering plans.

Trash Receptacles provided shall meet the following specifications:
Manufacturer: Victor Stanley, Inc.
Model: FC- 12, 36 gallon
Vertical steel slats

Frame Color: Green
www.victorstanle. .

Basis

of

Payment.

This

work

will

be

paid

for

at

the

contract

unit

price

per

each (

EA) for

TRASH RECEPTACLE ( SPECIAL), which price shall include all of the above.

LIGHT POLE & FOUNDATION—SINGLE ARM( SPECIAL):
LIGHT POLE & FOUNDATION—DOUBLE ARM( SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to furnish and install the light

poles as specified in the electrical plans, including the light pole foundations and all service feeds per
the

details

provided at the

locations indicated in

accordance with

the

electrical plans.

The contractor

shall hand locate existing conduit in the area of proposed light poles prior to excavation for the
foundations.
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Basis

of

Payment.

This

work will

be

paid

for

at

the

contract unit price per each (

EA) for LIGHT

POLE & FOiJNDATION ( SPECIAL), which price shall include all of the above.

SITE ELECTRICAL IMPROVEMENTS ( SPECIAL):

This pay item shall include all labor, equipment, and materials necessary to complete all work identified
on sheets El, E2, and E3 of the engineering plans, except for those items for which a specific pay item
has been identified.
Basis

of

Payment.

This work will be paid for at the contract lump sum price ( LSUM) for SITE

ELECTRICAL IMPROVEMENTS ( SPECIAL), which price shall include all of the above.
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Bond No. 2393998
Performance Bond
PERFORMANCE
KNOW ALL MEN BY THESE PRESENTS;
INC.,

O1VD

CHICAGOLAND

PAVING

CONTRACTORS,

as Principal, hereinafter called Contxactor, and West Bend Mutual Insurance Company

PO Box 620976 Middleton WI 53562
State

of

organized and existing under the Iaws af the
hereinafter called Surety, are held and

sconsm

firmly bound unto Village of Grayslake, c/o Village Hall, 10 S. Seymour, Grayslake, Illinois, as Obligee,
hereinafter
called Owner, for the use and benefit of itself and of ctaimants as hereinafter defined, in the
full
and

just

sum of$

59,900. 00, to be paid to it or the said claimants ar its or their assigns, to which

payment well and truly to be made Contractor and Surety bind themselves, their heirs, executors,
adminzstrators, successors and assigns, jointly and severally, firnily by t ese presents, said amount to

include attoiney's fees, court costs and administrative and other expenses necessarily paid or incutred in
successfully enforcing performanee of the obligation of Surety under this bond.

WHEREAS,
Contractor has entered into a written agreement dated Se tember 16, 2018 with
entitled"

Owner

Center Street Sauth

ley— 2018 Streetscape Impravements"(

the " Contract`"), the

terms and conditions of which are by this reference incorporated herein as though fully set forth herein.
NOW, THEREFORE,

THE CONDITION OF THIS OBLIGATION IS SUCH THAT if

Contractor shall well, truly and prornptly perform a11 the undertakings, covenants, terms, conditions and

agreements of said Contractor under the contract, in luding, but not lirnited to, contractor' s abIigations
Contract: (
1) to provide, perforrn and complete at the Work Site and in the manner specified in

under the

the Contract all necessary Work, labor, services, transportatian, e uipment, materials, apparatus,
machinery,for
tools,
ftiels, gas, electric, water, waste disposal, information, data and other rneans and items
the
Center 5treet South
necessary
furnish all perrnits,

Alley— 2018 Streetscape Improvements, ( 2)

to procure and

licenses and other governmental approvals and authorizations necessary in

cortnectian therewith except as otherwise expressly provided in the Attachment A of the Contract; ( 3)

to
procure
and furnish all bonds, certificates and policies of insurance specified in the Contract; (4) to
applicable fed
pay
all

ral, state and

local taxes; (

5) to do all other things required of Contractor by the

Contract; and ( 6) to provide, perform and complete ail of the foregoing in a proper and warkmanlike

mai ner and in full compliance with, and as required by and pursuant to, the Contract; all of which is

herein referred to as the" Work," whether or not any of said Work enter into and became component parts
ofthe
improvement contemplated, then this abligation shall be null and void; otherwise it shall remain
in full force and effect.
Surery, for value received, hereby stipulates and agrees that no changes, modifications, alterations,
ornissions, deletions, additions, extensions oftime or forbearances on the part ofOwner or Contractor to
the other in or to the terms ofsaid Contract; in or to the schedules, plans, drawings or specifications; in or
to the method or manner of perfoimance of the Work; in or to Qwner- ftunished facilities, equipment,
material, service or site; or in or to the mode or manner of payment therefor shall in any way release

Contractor and Surety or eithex or any ofthern, or any oftheir heirs, executors, administrators, successars
or assigns, or affect the obligarions of said Surety on this bond, all natice of any and all ofthe foregoing
changes, modifications, altexations, omissions, deletions, additions, extensions of time or forbearances

and
notice of any and all defaults by Contractor or of Owner's terminatian of Contractor being hereby
waived by Surety.

1

Perfazrnance Bond

Notwithstanding

anything

t

the contrary in the foregoing paragraph, in no event shall the

obligations of Surety under this bond in the event of Con ractor' s default be greater than the abligations
of Contractor under the Contract in the absence of such Contracto default.

In the event of a default or defaults by Contractor, Owner shall have the right to take over and

complete the Contract upon 3fl calendar days' written notice to Surety, in wliich event Surety shall pay
Owner aIl costs incurred by Owner in taking over and eompleting the Contract
At its option, Owner may instead request that Surery take o er and cornplete the Cantract, in

which event Surety shall take reasQnable steps to proceed promptly with completion na later than 30
calendar
days from the date on which Owner notifies Surety that Owner wants 5urety to take over and
complete tlie Contract,

Owner shall have no obligation to actually incur any expense or correct any deficient performance

of Contractor in order to be entitled to receive the proceeds of this bond.
than

No right the
of action
shall accrue on this bond to or for the use af any person or corporation other
heirs,

Owner

Signed

or

executors, administrators or successors of

and sealed

this

16th

day

Attest/ Witness:

of

September

I

wner.

ig,

PRINCIPAL: Chicagoland Paving Contractors, lnc.

By:_

g,.

/
W. Lt

Title;

c

Q

Title;

AttestlWitness:

-

c v` r.os

V-!

SURETY: West Bend Mutual Insurance Company

By;

Title:

cM

By.
Dorothy Sommers ( Manager)

Title;

Lucianne Bischoff( Attorney- in- Fact)

5EE Ii TSTRUCTIONS TO BIDDERS, SECTION 7, FOR SIGNATURE REQUIREMENTS
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Bond No. 2393998

Labor and Material Payment Bond
LABOR AND MATERIA

PAYMENT BOND
w.

KNOW ALL MEN BY THESE PRESENTS; CHICAGOLAND PAVING C4NTRACTORS,
INC.,
as Principal, hereinafter called Contractor, and Nest Bend Mutual Insurance Company
PO Box 620976, Middleton, WI
organized and

hereinafter

called

existing

Surety, are held

and

under the

firmly

laws

bound

of the

unto

State

Village

of/

of

isconsin

Grayslake,

c%

Village Ha11, 10

S. Seymour, Grayslake, Illinois, as Obligee, hereinafter called Owner, for the use and benefit of

itself and of claimants as hereinafter defined, in the full and just sum of$459,900.00, to be paid to
it or the said claimants or its or their assigns, to which payment well and truly to be made Contractor

and severally,
Surety bind themselves,. their heirs, executors, administrators, successors and assigns, jointly
and

rmly by these presents, said amount to include attoiney's fees, court costs and

administrative and ather expenses necessarily paid or incurred in successfulty enforcing

performance of the obligation of Surety under this bond.

WHEREAS, Contractor has entered into a written agreement dated September 16, 2018,

Owner
Contract"),

with

entitled "

Center Street Soath

A21ey — 2018 Streetscape Impravements" (

the

the terms and conditions of which are by this reference incorporatsd her in as though

fully set forth herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT if

Contractor sha11Contractor'
promptly pay or cause to be paid allContract:
sums ofmoney
that may be due to any claimant
(

with respect

to

s obligations under

the

1} to provide, perfoim and complete

at the Work Siteequipment,
and in thematerials,
manner specified in the Contract a11 necessary Work, labor, services,

transportation,

pparatus, machinery, tools, fuels, gas, electric, water, waste

disposal,
information,Improvements;
data and other means
and items necessary far the Center Street South Alley
2018 Streetscape
(

2) to procure and furnish all pernnits, licenses and other

governmental
approvals and authorizations necessary in connection therewith except as otherwise
provided in
expressly

Attachment A to

the

Contract, ( 3)

to procure and furnisb all Bonds and all

certificates and policies of insurance specified in the Cont act;( 4} to pay all applicable federal, state
and locat taxes; (

5) to do all other things required of the Contractor by the Cantraet; and ( 6) to

provide, perform and camplete all ofthe foregoing in a proper and workmanlike manner and in full
compliance
with, and as required by or pursuant to, the Contract., all of which is herein referred
to
the " Work,"
as

whether or not any of said Work enter into and become component parts of the

improvement contemplated, then this obligation shall be null and void; otherwise it shall remain in

full force and effect.

For purpose ofthis bond, a claimant is defned as ane having a direct contract with Contractor

or with a subcontractor of Contractor to provide, perform or cornplete any part of the Work.

Contractor and Surety hereby jointly and severaliy agree that every claimant who has not had

all just claims for the furnishing of any part of the Work paid in full, including, without limitation,

all claitns for amounts due for tnaterials, lubricants, oil, gasoline, rentals of or service or repairs on
machinery, equiptnent, and tools consumed orused in connectian with the furnishing ofany part of
the Work, rnay sue on this bond for the use ofsuch claimant, may prosecute the suit to finaljudgment

for such sum or sums as may bejustly due such claimant, and may have execution therein; provided,
however, that Owner shall not be liable for the payment of any costs or expenses of any such suit.
The
provisions
of 30 ILCS 550/time
1 andlimits
2 [ formerly Ill. Rev. Stat. ch. 29, 15 and 16) shall be deemed
inserted
herein, including
the

within which notices

of claim

must

be filed and

actions

Labor and Materzal Payment Bond

brought under this bond.
mry

Contractor

and

Surety hereby jointly agree that Owner may sue on

this bond if Owner is held

liable to, or voluntarily agrees to pay, any claimant directly, but nothing in this bond shall create
any duty on the part of Owner to pay any claimant.

Surety, for value received, hereby stipulates and agrees that no changes, modifications,
alterations, omissions, deletions, additions, extensions of time or orbearances on the part ofOwner

or Contractor to the other in or o the terrns of said Contract; in or to the schedules, plans, drawings
or

specifications;

in

or

to the method or manner of performance of
the Work;

in

or to

Owner-

furnished facilities, equipment, material, service or site; or in or to the mode az manner ofpayment
therefor shall in any way release Contractor and Surety or either or any of them, or any af their

heirs,bond,
executors, administrators,
successors
or assigns, or affect the obligations af said Surety on
the
any

this

all notiee of

and all of

foregoing

changes, modifications, alteratzon,

omissions,

d letions, additions, extensians of time or forbearances and notice of any and aIl defaults by
Contractor or of Owner's termination of Contractor being hereby waived by Surety.

Signed

and

sealed this 16th

day of

September

2018.

Attest/ Witness:

Chicagoland Paving Contractors, Inc.

By:

By:
L V I\

Title;

U-},

Q

Attest/ Witness:

By.

(

Z.

(30.

Title•

West Bend Mutual Insurance Company
B y:

Title:

SEE

o,

Dorothy Sommers ( Manager)

Title: Lucianne
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2393998

Bond No.

POWER OF ATTORNEY

Know alWisconsin
l men by these
Presents,
That West
Bend Mutual
Bend,
does make,
constitute
and appoint:

Insurance Company, a corporation having its principal office in the City of West
Lucianne Bischoff

lawful Attorney(s)- in-fact, to make, execute, seal and deliver for and on its behalf as surety and as its act and deed any and all bonds,
undertakings and contracts of suretyship,
provided that no bond or undertaking or contract of suretyship executed under this authority
Seven Million Five Hundred Thousand

Sh8112XC@@d IIl at110Uf1t th2 SUfil Of:

Dolfars($ 7, 500, 000)

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted
by the Board of Directors of West Bend Mutual Insurance Company at a meeting duly called and held on the 21 S day of December,
1999.
Appointment ofAttorney-In-Fact The president or any vice president, or any other officer ofWest Bend Mutual/ nsurance

Company may appoint by written certificate Attorneys-/ n-Fact to act on behalfofthe company in the execution ofand attesting of
bonds and undertakings and other written obligatory instruments oflike nature. The signature ofany officer authorized hereby

and the corporate seal may be affixed byfacsimile to any such power ofattorney or to any certificate relating therefore and any

such power ofattorney or certificate bearing such facsimile signatures orfacsimile sea/ shall be valid and binding upon the
company, and any such power so executed and certified byfacsimile signatures and facsimile seal shall be valid and binding upon
the company in the future with respect to any bond or undertaking or other writing obligatory in nature to which it is attached.
Any such appointment may be revoked,for cause, or without cause, by any said officer at any time.

In witness whereof, the West Bend Mutual Insurance Company has caused these presents to be signed by its president undersigned

and its corporate seal to be hereto duly attested by its secretary this 22nd day of Se tember, 2017.
Attest __"

_

c` u'

_

Christopher C. Z

a .lr
r

g'art

':

-`^'——_

Kevin A. Steiner

Secreta

Chief Execurive Officer/ President

State of Wisconsin
County of Washington

J

On the 22nd day of September, 2017, before me personally came Kevin A. Steiner, to me known being by duly sworn, did depose and
say that he resides in the County of Washington, State of Wisconsin; that he is the President of West Bend Mutual Insurance Company,
the corporation described in and which executed the above instrument; that he knows the seal of the said corporation; that the seal
affixed to said instrument is such corporate seal; that is was so affixed by order of the board of directors of said corparation and that he

signed his name thereto by like order.

o,, _

,,

c----

Juli A
t,`,;=

nedum

Senior orporate Attorney
Notary Public, Washington Co., WI
My Commission is Permanent

The untlersigned, duly elected to the office stated below, now the incumbent in West Bend Mutual Insurance Company, a Wisconsin

corporation authorized to make this certificate, po Hereby Certify that the foregoing attached Power of Attorney remains in full force

effect and has not been revoked and that the Resolution of the Board of Directors, set forth in the Power of Attorney is now in force.
Signed

antl sealed at

West Bend, Wisconsin this 16th

day

of_

September

,

2018

,

h

a,
r
f

Heather Dunn
Vice President— Chief

Financial Officet

Notice:
Any questions
conceming this Power o'r Attorney may be irected to the Bond Manager at NSI, a division of West Bend
Mutual Insurance
Company,
1900 S.

18r

Ave. West Bend, WI

53095

ph(

262) 334- 6430

1- 800- 236- 5004

fax( 262) 338- 5058

www.

thesilverlining. com

INSURANCE COMPANY+ TIME' TEST D SINCE 18
I

0 St3UTH 18TH AVENIJE

WES"T" BEND. WI 53095

ACKNOWLEDGMENT OF CORPORATE SURETY
STATE OF

Iliinois

County

Caok

ss
of

On this

16th

day

of

September

Lucianne Bischoff

20

18 ,

before me appeared

to me personally known, who being by me duly sworn,

did say that he/she is the aforesaid officer or attorney in fact of the WEST BEND MUTUAL INSURANCE COMPANY, a corporation; that the seal affixed to the foregoing instrument is the corporate seal of said corporation, and

that said instrument was signed and sealed on behalf of said corporation by the aforesaid officer( or Attorney- in-

Fact), by authority of its Board of Directors; and the aforesaid officer( or Attorney- in-Fact), acknowledged said in-

strument to be the free act and deed of said corporation.
ALEXANqRA TISMA
OFFICIAL SEAL

My Commission Expire.,

_

Notary Pubiic, State of Iliino'isMy Commission Expires

NOtafy PUbIIC

July 08, 2020

July

8

20

2Q

County

of

Cook

State of

Illinois

MICHIGAN ONLY: This policy is exempt from the filing requirements of Section 2236 of the Insurance Code
of 1956, 1956 PA 218 and MCL 500.2236.
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DATE( MMIDD/ YYYY)

CERTIFICATE OF LIABILITY INSURANCE

09/ 14/ 2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATNELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.

THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
IMPORTANT:

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).
CONTACT

PRODUCER

NAME:

PHONE
vc, No, e:(

Corkill Insurance Agency II1C.
25 Northwest Point Blvd., Ste 625
Elk Grove village, IL s0007

F
ac, No:($

847) 758- 1000

47) 758- 7 200

Ap ss: certs@corkillinsurance. com
NAIC#

INSURERIS) AFFORDING COVERAGE
in, suReRa:
Nsur

24228

Pekin Insurance Company

NsuRER B: Travelers Property Casualty Company of America 25674

n

Chicagoland Paving

INSURER C:

Contractors Inc

225 Telser Rd

INSURER D:

Lake Zurich, IL 60047
INSURER E:

INSURER F:

COVERAGES

REVISION NUMBER:

CERTIFICATE NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.
NOTIMTHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLIC ES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH
INSR

A

X

OLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY
ADDL SUBR

TYPE OF INSURANCE

INSD

y

POLICY NUMBER

p

POLICY EFF
IMM/ DDMlWI

AID CLAIMS.
POLICY EXP
IMMIDD/ YYYYI

COMMERCIAL GENERAL LIABILJTY
CLAIMS- MADE

UMiTS

OOO, OOO

EACH OCCURRENCE

OCCUR

02/24/2018 02/24/2019 pREMISES Eaoccuence) $

CL0183498

MED EXP( Any

one person)

PERSONAL& ADV INJURY

GENERAL AGGREGATE

GEN' L AGGREGATE LIMIT APPLIES PER:

E

POLICY

LOC

5'

$

OOO, OOO

$

3, 000,000

$

PRODUCTS- COMP/ OP AGG $

3, 000,000

OTHER:

A

COMBINED SINGLE LIMIT
Ea accident

AUTOMOBILE LIABILITY

X

02/ 24/ 2018

OOP691695

qNv a, uro

02/ 24/ 2019

gODILY INJURY( Per person) $

AUTOSULED

BODILY INJURY( Per accident) $

A OS ONLY

XIE
OS ONLY

AUT

A

X

X

UMBRELLA LIAB

X

EXCESSLIAB

DED
A

X

If

yes,

descrrbe

02/ 2412019

S, OOO, OOO
5''

qGGREGATE

RETENTION$
X
Y/ N

N

02/ 24/ 2078

WC00 4988
N

02/ 24/ 2019

STATUTE

0

E. L. EACH ACCIDENT

A

NH)

E. L. DISEASE- EA EMPLOYEE $

under

E. L. DISEASE- POLICY LIMIT $

DESCRIPTION OF OPERATIONS below

B

I, OOO, OOO

ent)

EACH OCCURRENCE

Z/ 24/2$

CU30217

CLAIMS- MADE

ANY PROPRIETORlPARTNER/ EXECUTIVE
OFFICER/ MEMBEREXCLUDED?
m

Per acc

OCCUR

WORKERS COMPENSATION
ANDEMPLOYERS' LIABILITY

Mandatory

PROPERdY DAMAGE

AU TO ONL

Excess Umbrella

02124/ 2078

2UP21N39855

00

I, OOO, OOO
1, 000, 000

5, 000, 000

02I24/ 2019 Limit

DESCRIPTION OF OPERATIONS/ LOCA110NS/ VEHICLES ( ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Job: Center Street South Alley, 2018 Streetscape Improvements- Village of Grayslake is Additional Insured for Gensral Liability and Auto Liability if required
by written contract.

CANCELLATION

CERTIFICATE HOLDER

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Village of Grayslake
10 S. Seymour Avenue

ACCORDANCE WTH

THE PO ICY P OVISIONS.

E

WILL

BE

DELIVERED

IN

Grayslake, IL 60030
A7IVE

AUTHORIZED

REPC

I

O 1988- 2015 ACORD CORPORATION. All rights reserved.

ACORD 25( 2016/ 03)

The ACORD

name and

logo

are registered marks of

ACORD

